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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 
 

 
 

DIVISION    SIX    /   DISTRICT    TWO   
 

CONTRACT PROPOSAL 
 

WORK ORDER NUMBERS:  30001.92 
ROUTES:  SR 1451 (Manchester Road)   COUNTY:  Cumberland 
DESCRIPTION:  Pavement Widening, Shoulder Reconstruction, Pipe Replacement and 
Pavement Markings for Carvers Creek State Park on the above secondary road according to 
the attached Typical Section and Special Provisions. 
BID OPENING: October 16, 2013 

 
 
NOTICE:  

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE 
BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE 
LICENSING BOARD OR SBE PROJECT.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER 
APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND 
AIR CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF 
THE GENERAL STATUTES OF NORTH CAROLINA. 

 
_________________________________________________________________________________________________ 
NAME OF BIDDER                                            N.C. CONTRACTOR’S LICENSE NUMBER 
 
_________________________________________________________________________________________________    

_________________________________________________________________________________________________       

_________________________________________________________________________________________________      

ADDRESS OF BIDDER 

 
RETURN BIDS TO:  Mr. Tom Hay, Proposal Engineer 
    Department of Transportation 
    P. O. Box 1150 
    Fayetteville, North Carolina 28302 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 
All bids shall be prepared and submitted in accordance with the following requirements.  Failure to comply with 
any requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the bid. 
1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.   

“DO NOT SEPARATE THE BID SHEET FROM THE PROPOSAL!”  
2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract items 

shall be written in figures. 
4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be determined 

by multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of 
the sheet 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall be 
determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent 
thereto in ink.  A representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Federal Identification Number 
 e. Contractor's License Number 
8 Bids submitted by corporations shall bear the seal of the corporation 
9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract 

pursuant to an award. 
11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A SEALED ENVELOPE AND 

SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION PROPOSALS ENGINEER'S OFFICE AT 
558 GILLESPIE STREET, FAYETTEVILLE, NORTH CAROLINA  28302 BY 10:00 AM ON WEDNESDAY, OCTOBER 
16, 2013. 

12. The sealed bid must display the following statement on the front of the sealed envelope: 

“ Bid for roadway improvements at Carvers Creek State Park - SR 1451 (026) – 10/16/2013”  

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be 
addressed as follows: 

  MR. TOM HAY, PROPOSALS ENGINEER 
  NCDOT 
  P.O. BOX 1150  
  FAYETTEVILLE, NORTH CAROLINA  28302  
 

AWARD OF CONTRACT 
 

The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in 
accordance with Section 102 (excluding 102-2 and 102-11) of the 2012 Standard Specifications for 
Roads and Structures.  The lowest responsible will be notified that his bid has been accepted and that 
he has been awarded the contract.  NCDOT reserves the right to reject all bids. 
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DIVISION CONTRACT 
General Provisions  

GENERAL 
This contract is for pavement widening to provide right and left turn lanes on SR 1451 (Manchester 
Road) for the Carvers Creek State Park in Cumberland County. This contract proposal also includes 
shoulder reconstruction, driveway pipe replacement, and pavement markings. The pavement 
widening includes six (6) foot symmetrical widening for a left turn lane and twelve (12) foot widening 
for a right turn lane with all applicable pavement markings into the main entrance to the state park. 
All work and materials shall be in accordance with the provisions of the General Guidelines of this 
contract, the Project Special Provisions, the North Carolina Department of Transportation 2012 
Standard Specifications for Roads and Structures, the North Carolina Department of Transportation 
2012 Roadway Standards Drawings, and the current edition of the Manual of Uniform Traffic Control 
Devices (MUTCD) or as directed by the Engineer. 
The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and 
regulations, and shall comply with the provisions of Section 107 of the 2012 Standard Specifications.   
The contractor shall coordinate all work with the Department.  A pre-construction conference 
shall be held prior to beginning work. 

PREQUALIFICATION TO BID ON POC’S 
Beginning July 1, 2009, any firm that wishes to perform work on Division Purchase Order Contracts 
as either the prime contractor or as a subcontractor on the project must be prequalified for the type of 
work they wish to perform. Firms that wish to bid on these projects as the prime contractor must be 
prequalified prior to submitting a bid. Firms that wish to perform as a subcontractor to the prime 
contractor must be prequalified prior to beginning work on the project. 
For the purposes of prequalification, any firm that is currently prequalified as a prime or a 
subcontractor on central let projects for the appropriate work codes is considered eligible to work 
and/or bid on Purchase Order Contracts as long as other items such as bonding and license 
requirements for the contract are met. 
Information regarding the requirements to become prequalified as a Purchase Order Contract 
contractor, including the application to become prequalified if you are not already prequalified, can 
be found at the following website: 
http://www.ncdot.org/business/howtogetstarted/ 

AUTHORITY OF THE ENGINEER 
The Engineer for this project shall be the Division Engineer, Division Six, Division of Highways, North 
Carolina Department of Transportation, acting directly or through his duly authorized 
representatives. The Engineer will decide all questions which may arise as to the quality and 
acceptability of work performed and as to the rate of progress of the work; all questions which may 
arise as to the interpretation of the contract; and all questions as to the acceptable fulfillment of the 
contract on the part of the Contractor.  His decision shall be final and he shall have executive 
authority to enforce and make effective such decisions and orders as the Contractor fails to carry out 
promptly. The Engineer for this project is Mr. Lee R. Hines, Jr. (Richie), PE. 

BIDS 
In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $1,200,000, the 
bid will not be considered for award. In addition, a bid tabulation will not be posted or distributed until 
after the project has been awarded. Also, if the project is not awarded, a bid tabulation will not be 
posted or distributed. 
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DISTRICT CONTACTS 
Upon award of the contract, the District contact will be Mr. Troy L. Baker (Assistant District Engineer) 

► Telephone: (910) 486-1496 ► Email: tlbaker@ncdot.gov 

PROSECUTION AND PROGRESS 

The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, and 
supervision, and with equipment, materials, and methods of construction as may be required to 
complete the work described in the contract by the completion date and in accordance with Section 
108 of the 2012 Standard Specifications. 
The Contractor's operations are restricted to daylight hours. No work may be performed on 
Sundays and/or Legal State holidays. Work shall only be performed when weather and visibility 
conditions allow safe operations. 
The Contractor shall temporarily remove his equipment from the travel way for emergency vehicles 
and school buses as directed by the Engineer. 

CONTRACT TIME AND LIQUIDATED DAMAGES 
(7-1-95)(Rev. 12-18-07) SP1G10 
THE DATE OF AVAILABILTY FOR THIS PROJECT IS THE DATE OF PURCHASE ORDER 
ISSUANCE. 
THE COMPLETION DATE FOR THIS PROJECT IS APRIL 18, 2014.  THE FINAL INVOICE SHALL 
BE RECEIVED IN THE DISTRICT ENGINEER’S OFFICE WITHIN ONE (1) WEEK OF THE 
COMPLETION DATE. 
No extensions will be authorized except as authorized by Article 108-10 of the 2012 Standard 
Specifications. 
Asphalt placement operations shall not be performed on this project before March 15, 2013 or 
between December 15, 2013 and March 16, 2014 unless authorized by the Engineer. 
The Contractor may begin work prior to this date upon approval of the Engineer or his duly 
authorized representative.  If such approval is given, and the Contractor begins work prior to the date 
of availability, the Department of Transportation will assume no responsibility for any delays caused 
prior to the date of availability by any reason whatsoever, and such delays, if any, will not constitute 
a valid reason for extending the completion date.  No work will be permitted and no purchase order 
will be issued until all required bonds and pre-requisite conditions and certifications have been 
satisfied.  The Contractor shall request a pre-construction conference no later than 1 month 
after the date of availability.  Contact Mr. Troy L. Baker (Assistant District Engineer) @ 910-
486-1496. 
Except where otherwise provided by the contract, observation periods required by the contract will 
not be a part of the work to be completed by the completion date and/or intermediate contract times 
stated in the contract.  The acceptable completion of the observation periods that extend beyond the 
final completion date shall be a part of the work covered by the performance and payment bonds.   
The liquidated damages for this contract are Five Hundred Dollars ($500.00) per calendar day. 

TEMPORARY SUSPENSION OF WORK 
In accordance with Article 108-7 of the 2012 Standard Specifications, the Engineer will have the 
authority to suspend the work wholly or in part, any written order for such periods as he may deem 
necessary for any of the following reasons. 
 
1. Conditions considered unfavorable for the suitable prosecution of the work, or 
2. The Contractor’s failure for correct conditions unsafe for workmen or the general public, or 
3. The Contractor has not carried out orders given to him by the Engineer, or 
4. The Contractor’s failure to perform any provisions of the contract. 
No extension of the completion date will be allowed for the above suspensions except as may be 
provided for in Article 108-10 
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INTERMEDIATE CONTRACT TIME AND LIQUIDATED DAMAGES 
(2-20-07) RG 14 B 
The Contractor shall not narrow or close a lane of traffic on SR 1451 (Manchester Road) detain and 
/or alter the traffic flow on or during holiday weekends, special events, or any other time when traffic 
is unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 
2. For New Year's Day, between the hours of 4:00 p.m. December 31st and 8:30 a.m. January 2nd.  

If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 8:30 a.m. the following 
Tuesday. 

3. For Martin Luther King, Jr. Day, between the hours of 4:00 p.m. Friday and 8:30 a.m. Tuesday. 
4. For Easter, between the hours of 4:00 p.m. Thursday and 8:30 a.m. Monday. 
5. For Memorial Day, between the hours of 4:00 p.m. Friday and 8:30 a.m. Tuesday. 
6. For Independence Day, between the hours of 4:00 p.m. the day before Independence Day and 

8:30 a.m. the day after Independence Day. 
If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 
4:00 p.m. the Thursday before Independence Day and 8:30 a.m. the Tuesday after 
Independence Day. 

7. For Labor Day, between the hours of 4:00 p.m. Friday and 8:30 a.m. Tuesday. 
8. For Veteran’s Day, between the hours of 4:00 p.m. Friday and 8:30 a.m. Tuesday. 
9. For Thanksgiving Day, between the hours of 4:00 p.m. Tuesday and 8:30 a.m. Monday. 
10. For Christmas, between the hours of 4:00 p.m. the Friday before the week of Christmas Day and 

8:30 a.m. the following Tuesday after the week of Christmas Day. 
Holidays and holiday weekends shall include New Year's, Martin Luther King Jr. Day, Easter, 
Memorial Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving, and Christmas.  The 
Contractor shall schedule his work so that lane closures are not required during these periods, 
unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor begins to 
install all traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required to 
complete the removal of all traffic control devices for lane closures according to the time restrictions 
stated herein and place traffic in an existing traffic pattern. 
 
The liquidated damages for lane closures are Five Hundred Dollars ($ 500.00) per hour. 
 

SAFETY AND ACCIDENT PROTECTION 
In accordance with Article 107-22 of the 2012 Standard Specifications, the Contractor shall comply 
with all applicable Federal, State, and local laws, ordinances, and regulations governing safety, 
health, and sanitation, and shall provide all safeguards, safety devices, and protective equipment, 
and shall take any other needed actions, on his own responsibility that are reasonably necessary to 
protect the life and health of employees on the job and the safety of the public, and to protect 
property in connection with the performance of the work covered by the contract. 

POSTED WEIGHT LIMITS 
The Contractor's attention is directed to the fact that many primary and secondary roads and bridges 
are posted with weight limits less than the legal limit.  The Contractor will not be allowed to exceed 
the posted weight limits in transporting materials or equipment to the project.  The Contractor should 
make a thorough examination of all maps and haul routes on this project. 
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SUBLETTING OF CONTRACT 
The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract or any 
portion thereof; or his right, title, or interest therein; without written consent of the Engineer.  
Subletting of this contract or any portion of the contract shall conform to the requirements of Article of 
108-6 of the 2012 Standard Specifications. 
 

COORDINATION WITH OTHERS 
The Contractor shall coordinate with the school personnel for possible conflicts and/or delays with 
school activities if the project is located within five miles of the school.  All work shall be scheduled to 
minimize interference with all school traffic. 

SAFETY VESTS 
All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and 
their personnel shall wear a reflective vest or outer garment conforming to the requirements of 
MUTCD at all times while on the project. 

CONFORMITY WITH THE CONTRACT 
The presence of the engineer or an inspector at the work site shall in no way lessen the contractor’s 
responsibility for conformity with the provisions of this contract.  Should the engineer or inspector fail 
to point out work that does not conform with the plans and specifications, whether from lack of 
discovery or for any other reason, it shall in no way prevent later rejection or correction to the 
unsatisfactory work when discovered. The contractor shall have no claim for losses suffered due to 
any necessary removals or repairs resulting from unsatisfactory work. 

UTILITY CONFLICTS  
It shall be the responsibility of the Contractor to contact all affected utility owners and determine the 
precise locations of all utilities prior to beginning construction.  Utility owners shall be contacted a 
minimum of 48 hours prior to the commencement of operations.  Special care shall be used in 
working around or near existing utilities, protecting them when necessary to provide uninterrupted 
service.  In the event that any utility service is interrupted, the Contractor shall notify the utility owner 
immediately and shall cooperate with the owner, or his representative, in the restoration of service in 
the shortest time possible.  Existing fire hydrants shall be kept accessible to fire departments at all 
times. 
The contractor shall adhere to all applicable regulations and follow accepted safety procedures when 
working in the vicinity of utilities in order to insure the safety of construction personnel and the 
public. 

SUBSURFACE INFORMATION 
(7-1-95) 450 SP1 G112 A 
There is no subsurface information available on this project.  The Contractor shall make his own 
investigation of subsurface conditions. 

NOTIFICATION OF OPERATIONS 
The Contractor shall notify the Engineer 5 calendar days in advance of beginning work on this 
project.  The Contractor shall give the Engineer sufficient notice of all operations for any sampling, 
inspection or acceptance testing required.  
The Contractor shall request a pre-construction conference no later than 1 month after the 
date of availability.  Contact Mr. Troy L. Baker (Assistant District Engineer) @ 910-486-1496. 
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MATERIAL AND EQUIPMENT STORAGE AND PARKING 
When work is not in progress, keep all personnel, equipment, machinery, tools, construction debris 
and supplies at least 40 ft (12.2 m) away from active travel lanes.  When vehicles, equipment, and 
materials are protected by concrete barrier or guardrail they should be offset a minimum of 5 ft (1.5 
m) from the barrier or guardrail put along rear side. 

 

RESPONSIBILITY FOR DAMAGE CLAIMS 
In accordance with Article 107-15 of the 2012 Standard Specifications, the Contractor shall indemnify 
and save harmless the Department of Transportation and its officers, agents and employees from all 
suits, actions, or claims of any character brought for any injury or damages received or sustained by 
any person, persons or property by reason of any act of the Contractor, subcontractor, its agents or 
employees, in the performance of the contract. The Contractor further agrees to indemnify and save 
harmless the Department of Transportation and its officers, agents, and employees from any claims 
or amounts recovered by any of the Contractor’s employees under the Worker’s Compensation Act. 
 
Pursuant to N.C.G.S. 97-19, all Contractors of the Department of Transportation are, prior to 
beginning services, required to show proof of coverage issued by a Worker’s Compensation 
Insurance Carrier, or a Certificate of Compliance issued by the Department of Insurance for self-
insured Subcontractors stating that it has complied with N.C.G.S. 97-93 irrespective of whether 
Subcontractors have regularly in service fewer than three employees in the same business within the 
State of North Carolina, and Subcontractors shall be hereinafter liable under the Worker’s 
Compensation Act for payment of compensation and other benefits to its employees for any injury or 
death due to an accident arising out of, and in the course of performance of the work by, the 
Subcontractor. 

VENDOR NUMBERS 
ATTENTION CONTRACTORS: 

Effective immediately, NCDOT will begin tracking the work of all subcontractors including 
DBE/MB/WB subcontractors.  When the bids are prepared, all subcontractors, their vendor number 
and other information must be shown on the “Listing of Subcontractors” sheet found in the bid 
package.  Most subcontractors have already been assigned a vendor number by the Raleigh office.  
If the subcontractor does not have an NCDOT vendor number, he/she must complete a W-9 form 
and may submit it to: 
North Carolina Department of Transportation, Division 6 – District 2, Post Office Box 1150, 
Fayetteville, NC 28302.   
 
Each time an invoice for payment is submitted to NCDOT, the prime contractor is required to submit 
a list of all subcontractors along with their vendor numbers that received payment the previous month 
from the prime contractor on the project.  Also shown shall be the items of work they did and the 
amount paid to them the previous month and whether they were DBE/MB/WB.  This list must be 
submitted along with the invoice in order for payment to be processed into the NCDOT accounting 
system.  THE INVOICE CAN NOT BE PROCESSED NOR PAYMENT BE MADE UNTIL THIS 
INFORMATION IS SUBMITTED. 
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TRAFFIC CONTROL AND WORK ZONE SAFETY 

The Contractor shall maintain traffic during construction and provide, install, and maintain all traffic 
control devices in accordance with these project guidelines, the Project Special Provisions, Division 
11 of the North Carolina Department of Transportation 2012 Standard Specifications for Roads and 
Structures, and the current edition of the Manual of Uniform Traffic Control Devices (MUTCD). 
The Contractor shall utilize complete and proper traffic controls and traffic control devices during all 
operations.  All traffic control and traffic control devices required for any operation shall be functional 
and in place prior to the commencement of that operation.  Signs for temporary operations shall be 
removed during periods of inactivity.  The Contractor is required to leave the project in a manner that 
will be safe to the traveling public and which will not impede motorists. 
Traffic movements through lane closures on roads with two way traffic shall be controlled by flaggers 
stationed at each end of the work zone.  In situations where sight distance is limited, the Contractor 
shall provide additional means of controlling traffic, including, but not limited to, two-way radios, pilot 
vehicles, or additional flaggers.  Flaggers shall be competent personnel, adequately trained in 
flagging procedures, and furnished with proper safety devices and equipment, including, but not 
limited to, safety vests and stop/slow paddles. 
All personnel when working in traffic areas or areas in close proximity to traffic shall wear an 
approved safety vest, or shirt or jacket which meets the color requirements of the Manual of Uniform 
Traffic Control Devices (MUTCD). 
The Contractor shall comply with all applicable Federal, State, and local laws, ordinances, and 
regulations governing safety, health, and sanitation, and shall provide all safeguards, safety devices, 
and protective equipment, and shall take any other needed actions, on his own responsibility that are 
reasonably necessary to protect the life and health of employees on the job and the safety of the 
public, and to protect property in connection with the performance of the work covered by the 
contract. 
Failure to comply with any of the requirements for safety and traffic control of this contract shall 
result in suspension of work as provided in subarticle 108-7(2) of the 2012 Standard Specifications. 
All contractor personnel will be required to wear a Class II ANSI approved safety vest while 
working within the NCDOT Right of Way. 
No direct payment shall be made for Traffic Control and Work Zone Safety items, as they shall 
be considered incidental to other contract items. 

FLAGGERS 
Furnish, relocate and maintain the flaggers, hats, vests, STOP/SLOW paddles and any other 
incidentals necessary to control traffic. 
Refer to Roadway Standard Drawing No. 1150.01. 
Provide the service of properly equipped and qualified flaggers (see Roadway Standard Drawing No. 
1150.01) at locations and times for such period as necessary for the control and protection of 
vehicular and pedestrian traffic. Anyone who controls traffic is required to be qualified. Qualification 
consists of each flagger receiving proper training in the set-up and techniques of safely and 
competently performing a flagging operation. Qualification of flaggers is to be done by an NCDOT 
approved training agency or other approved training provider. For a complete listing of these, see 
the Work Zone Traffic Control’s webpage.  Prior to beginning work on the project, a Qualification 
Statement that all flaggers used on the project have been properly trained through an NCDOT 
approved training resource shall be provided to the Engineer. 
Use flagging methods that comply with the guidelines in the MUTCD. 
There shall be no direct payment for Flaggers as the use of Flaggers shall be considered incidental 
to the contractor’s operations. 
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SUPERVISION BY CONTRACTOR 
At all times during the life of the project the Contractor shall provide one permanent employee who 
shall have the authority and capability for overall responsibility of the project and who shall be 
personally available at the work site within 24 hours notice.  Such employee shall be fully authorized 
to conduct all business with the subcontractors, to negotiate and execute all supplemental 
agreements, and to execute the orders or directions of the Engineer. 

At all times that work is actually being performed, the Contractor shall have present on the project 
one competent individual who is authorized to act in a supervisory capacity over all work on the 
project, including work subcontracted.  The individual who has been so authorized shall be 
experienced in the type of work being performed and shall be fully capable of managing, directing, 
and coordinating the work; of reading and thoroughly understanding the contract; and receiving and 
carrying out directions from the Engineer or his authorized representatives.  He shall be an 
employee of the Contractor unless otherwise approved by the Engineer. 

The Contractor may, at his option, designate one employee to meet the requirements of both 
positions.  However, whenever the designated employee is absent from the work site, an authorized 
individual qualified to act in a supervisory capacity on the project shall be present. 

 

LIABILITY INSURANCE 
(11-18-08)  SP1G80 
 
 
The Contractor shall be liable for any losses resulting from a breach of the terms of this contract.  
The Contractor shall be liable for any losses due to the negligence or willful misconduct of its agents, 
assigns and employees including any sub-contractors which causes damage to others for which the 
Department is found liable under the Torts Claims Act, or in the General Courts of Justice, provided 
the Department provides prompt notice to the Contractor and that the Contractor has an opportunity 
to defend against such claims.  The Contractor shall not be responsible for punitive damages.  

The Contractor shall at its sole cost and expense obtain and furnish to the Department an original 
standard ACORD form certificate of insurance evidencing commercial general liability with a limit for 
bodily injury and property damage in the amount of  $5,000,000.00 per occurrence and general 
aggregate, covering the Contractor from claims or damages for bodily injury, personal injury, or for 
property damages which may arise from operating under the contract by the employees and agents 
of the Contractor.   The required limit of insurance may be obtained by a single general liability policy 
or the combination of a general liability and excess liability or umbrella policy.  The State of North 
Carolina shall be named as an additional insured on this commercial general liability policy.  The 
policy may contain the following language as relates to the State as an additional insured:  “This 
insurance with respect to the additional insured applies only to the extent that the additional insured 
is held liable for your or your agent’s acts or omissions arising out of and in the course of operations 
performed for the additional insured.”  

The Contractor shall maintain all legally required insurance coverage, including without limitation, 
worker’s compensation and vehicle liability, in the amounts required by law.  Providing and 
maintaining adequate insurance coverage is a material obligation of the contractor and is of the 
essence of this contract.  All such insurance shall meet all laws of the State of North Carolina.  Such 
insurance coverage shall be obtained from companies that are authorized to provide such coverage 
and that are authorized by the Commissioner of Insurance to do business in North Carolina.  The 
Contractor shall at all times comply with the terms of such insurance policies. 
Upon execution of the contract, provide evidence of the above insurance requirements to the 
Engineer. 
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CONTRACT PAYMENT AND PERFORMANCE BOND 
A performance bond in the amount of one hundred percent (100%) of the contract amount, 
conditioned upon the faithful performance of the contract in accordance with specifications and 
conditions of the contract is required for Construction contracts of $500,000 or more.  Such bond 
shall be solely for the protection of the North Carolina Department of Transportation and the State of 
North Carolina. 
A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned 
upon the prompt payment for all labor or materials for which the Contractor, or his subcontractors, is 
liable is required for Construction contracts greater than $500,000.  The payment bond shall be 
solely for the protection of persons or firms furnishing materials or performing labor for this contract 
for which the Contractor is liable. 
The successful bidder, within fourteen (14) days after notice of award, shall provide the Department 
with a contract payment bond and a contract performance bond each in an amount equal to 100 
percent of the amount of the contract. 

 

RETAINAGE AND PROMPT PAYMENT 
Prompt Payment of Monies Due to Subcontractors, Second Tier Subcontractors and Material 
Suppliers and Release of Retainage 
 
Contractors at all levels; prime, subcontractor, or second tier contractor, shall within seven calendar 
days of receipt of monies, resulting from work performed on the project or services rendered, pay 
subcontractors, second tier subcontractors, or material suppliers, as appropriate.  This seven-day 
period begins upon knowledgeable receipt by the contracting firm obligated to make a subsequent 
periodic or final payment.  These prompt payment requirements will be met if each firm mails the 
payment to the next level firm by evidence of postmark within the seven-day period. 
 
This provision for prompt payment shall be incorporated into each subcontract or second tier 
subcontract issued for work performed on the project or for services provided.   
 
The Contractor may withhold up to 3% retainage if any subcontractor does not obtain a payment and 
performance bond for their portion of the work.  If any retainage is held on subcontractors, all 
retainage shall be released within seven calendar days of satisfactory completion of all work.  For 
the purpose of release of retainage, satisfactory completion is defined as completion of all physical 
elements and corresponding documentation as defined in the contract, as well as agreement 
between the parties as to the final quantities for all work performed in the subcontract.  The 
Department will provide internal controls to expedite the determination and processing of the final 
quantities for the satisfactorily completed subcontract portions of the project. 
 
Failure of any entity to make prompt payment as defined herein may result in (1) withholding of 
money due to that entity in the next partial payment until such assurances are made satisfactory to 
this provision; or (2) removal of an approved contractor from the prequalified bidders list or the 
removal of other entities from the approved subcontractors list. 
 
The Contractor shall submit a completed DBE-1S form with every invoice. 
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PARTIAL PAYMENT 
The Contractor may submit a request for partial payment on a monthly basis, or other interval as 
approved by the Engineer.  Compensation for all pay items shall be in accordance with the 2012 
Standard Specifications.  The amount of partial payments will be based on the work accomplished 
and accepted as the last day of the approved pay period.  All requests for payment shall be made on 
the form furnished to the Contractor by the Department of Transportation.  The form shall be 
completely and legibly filled out with all appropriate information supplied and shall be signed by an 
authorized representative of the Contractor.  Minority Business (MB) and Women’s Business (WB) 
participation shall be listed in the appropriate spaces on all requests for payment.   If there is no 
participation the word “None” or the figure “0” shall be entered.  An amount equal to five percent 
(5%) of the total amount due on the partial pay estimate will be deducted and retained until after the 
final inspection.  One hundred percent (100%) payment shall be made after successful completion of 
the work as verified by the final inspection. 
 
The Contractor shall submit a completed DBE-1S form with every invoice. Invoices shall not 
be processed until the completed DBE-IS form has been received by the District Engineer or 
his/her representative. 

CLAIMS FOR ADDITIONAL COMPENSATION OR EXTENSION OF TIME 
Any claims for additional compensation and/or extensions of the completion date shall be submitted 
to the Division Engineer with detailed justification within thirty (30) days after receipt of the final 
invoice payment.  The failure of the Contractor to submit the claim(s) within thirty days shall be a bar 
to recovery. 

INVOICES FOR PAYMENT 
The Contractor shall submit an invoice to the District Engineer for approval for payment.  For any 
discrepancies noted on the invoice, the Contractor will be notified to submit a corrected copy before 
payment can be made (No errors or strike-thrus are permitted).   
Scheduled estimate times will be determined by the District Engineer during the pre-construction 
conference.  No invoices shall be accepted for payment at any time other than those scheduled, 
unless directed by the Engineer.  For final invoice payment, a separate invoice will be submitted for 
any retainage due. 

THE FINAL INVOICE SHALL BE RECEIVED IN THE DISTRICT ENGINEER’S OFFICE WITHIN 
ONE (1) WEEK OF THE COMPLETION DATE. 

Invoices shall be submitted to: 

Mr. Troy L. Baker 
NCDOT – Division of Highways 
PO Box 1150 
Fayetteville, NC     28306 

OUTSOURCING OUTSIDE THE USA 
(9-21-04)  (5-16-06) SP1G150 
 
All work on consultant contracts, services contracts, and construction contracts shall be performed in 
the United States of America.  No work shall be outsourced outside of the United States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, 
services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 
 



15 
 

MAINTENANCE OF THE PROJECT 
The Contractor shall maintain the project from the date of availability or the date of beginning work, 
whichever occurs first, until the project is finally accepted. On resurfacing projects the Contractor 
shall maintain each part of the project, as defined by map numbers, from the date of beginning work 
on that part until such part is finally accepted. This maintenance shall be continuous and effective 
and shall be prosecuted with adequate equipment and forces to the end that all work covered by the 
contract is kept in satisfactory and acceptable condition at all times. 

The Contractor shall maintain all existing drainage facilities, except where the work consists of 
resurfacing only, such that they are in the same condition upon acceptance of the project as they 
were when the project was made available to the Contractor. 

In the event that the Contractor's work is suspended for any reason, the Contractor shall maintain the 
work covered by the contract, as provided herein. 

When a portion of the project is accepted as provided in Article 105-17, immediately after such 
acceptance the Contractor will not be required to maintain the accepted portions. Should latent 
defects be discovered or become evident in an accepted portion of the project, such defective work 
shall be repaired or replaced at no cost to the Department. 

Where an observation period is required that extends beyond the final acceptance date, the 
Contractor shall perform any work required by the observation period until satisfactory completion of 
the observation period. The Contractor will not be directly compensated for any maintenance 
operations necessary, as this work will be incidental to the work covered by 
the various contract items. 

MATERIALS AND TESTING 
The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 
of the 2012 Standard Specifications and the Department's "Materials and Test Manual."  However the 
Engineer may reduce the frequency of sampling and testing where he deems it appropriate for the 
project. 
The Contractor shall furnish the applicable certifications and documentation for all materials as 
required by the 2012 Standard Specifications.  Material, which is not properly certified, will not be 
accepted. 

INSPECTION 
All work shall be subject to inspection by the Engineer at any time.  Routinely, the Engineer will make 
periodic inspections of the completed work.  It will be the responsibility of the Contractor to keep the 
Engineer informed of his proposed work plan and to submit written reports of work accomplished on 
a frequency to be determined by the Engineer. 

ENGINEERING CONTROL 
Engineering control and inspection will be by the North Carolina Department of Transportation. The 
Contractor will cut test samples as directed by the Engineer. The North Carolina Department of 
Transportation will set all necessary grades for pipe, ditches, or masonry drainage structures.  All 
other field engineering will be the responsibility of the Contractor and considered as incidental to the 
project bid. 

DEBARMENT STATEMENT 
The Contractor certifies and understands that by his/her signature on the Bid Form that he/she and 
the contracting firm he/she represents has not been banned, debarred, suspended, proposed for 
debarment, or declared ineligible for the award of contracts by any Federal agency. 
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GIFTS FROM VENDORS AND CONTRACTORS 
(12-15-09) SP1 G152 

 
By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for any 
vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional, 
engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors 
to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, 
Correction, Crime Control and Public Safety, Cultural Resources, Environment and Natural 
Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, Revenue, 
Transportation, and the Office of the Governor).  This prohibition covers those vendors and 
contractors who:  
 
(1) have a contract with a governmental agency; or  
(2) have performed under such a contract within the past year; or  
(3) anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors and 
contractors are encouraged to review Executive Order 24 and G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the requirements 
and prohibitions of the Executive Order to their agencies.  Vendors and contractors should contact 
other State Agencies to determine if those agencies have adopted Executive Order 24. 

 

INDEMNIFICATION 
The Contractor shall defend, indemnify and hold harmless the North Carolina Department of 
Transportation, its officers and employees from any claim, demand, suit, liability, judgement and 
expense (including attorney’s fees and other costs of litigation) arising out of or relating to injury, 
disease, or death of persons or damage to or loss of property resulting from or in connection with the 
negligent performance of this contract by the Contractor, its agents, employees, and subcontractors 
or any one for whom the Contractor may be responsible.  The obligations, indemnities and liabilities 
assumed by the Contractor under this paragraph shall not extend to any liability caused by the 
negligence of the Department of Transportation or its employees.  The Contractor’s liability shall not 
be limited by any provisions or limits of insurance set forth in this contract. 

The Contractor shall indemnify and hold harmless the Department of Transportation from any claim, 
demand, suit, liability, judgement, and expense involving damage or loss to the Contractor’s 
equipment (including vandalism, theft, fire, and acts of God) arising out of or relating to work 
performed under this agreement.  The obligations, indemnities and liabilities assumed by the 
Contractor under this paragraph shall not extend to any liability caused by the negligence of the 
Department of Transportation or its employees.  The Contractor’s liability shall not be limited by any 
provisions or limits of insurance set forth in this contract. 

The Contractor further agrees to indemnify the Department of Transportation for any damages to the 
roadway, highway signs, highway equipment and other property owned or in possession of the 
Department of Transportation, brought about by reason of the negligent operation of the equipment.  
The Contractor further agrees to indemnify and save harmless the Department of Transportation, its 
officers and employees from any claims or amounts recovered by any of the Contractor’s employees 
under the Workmen’s Compensation Act. 
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CONTACTOR CLAIM SUBMITTAL FORM 
(9-16-08) SP1G140 
If the Contractor elects to file a written claim or requests an extension of contract time, it shall be 
submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction Unit or 
http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/. 
 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
 
(5-20-08) Z-2 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows:  
 

(h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal year.  
The allotments shall be multiyear allotments and shall be based on estimated revenues and shall be 
subject to the maximum contract authority contained in General Statute 143C-6-11(c).  Payment for 
transportation project work performed pursuant to contract in any fiscal year other than the current 
fiscal year is subject to appropriations by the General Assembly.  Transportation project contracts 
shall contain a schedule of estimated completion progress, and any acceleration of this progress 
shall be subject to the approval of the Department of Transportation provided funds are available.  
The State reserves the right to terminate or suspend any transportation project contract, and any 
transportation project contract shall be so terminated or suspended if funds will not be available for 
payment of the work to be performed during that fiscal year pursuant to the contract.  In the event of 
termination of any contract, the contractor shall be given a written notice of termination at least 60 
days before completion of scheduled work for which funds are available.  In the event of termination, 
the contractor shall be paid for the work already performed in accordance with the contract 
specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance 
with Article 108-13(E), of the North Carolina Department of Transportation 2012 Standard 
Specifications for Roads and Structures, dated July 1, 2012. 
 

DEFAULT OF CONTRACT 
The Department of Transportation shall have the right to declare default of contract for breach by the 
Contractor of any material term or condition of the contract.  Default of contract shall be in 
accordance with the terms, conditions, and procedures of Article 108-9 of the 2012 Standard 
Specifications. 
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TWELVE MONTH GUARANTEE 
(7-15-03) 108 SP1 G145 
 (A) The Contractor shall guarantee materials and workmanship against latent and patent defects 

arising from faulty materials, faulty workmanship or negligence for a period of twelve months 
following the date of final acceptance of the work for maintenance and shall replace such 
defective materials and workmanship without cost to the Department. The Contractor will not 
be responsible for damage due to faulty design, normal wear and tear, for negligence on the 
part of the Department, and/or for use in excess of the design. 

(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 
excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 
piece of equipment or material.  The Department’s first remedy shall be through the 
manufacturer although the Contractor is responsible for invoking the warranted repair work 
with the manufacturer.  The Contractor’s responsibility shall be limited to the term of the 
manufacturer’s guarantee.  NCDOT would be afforded the same warranty as provided by the 
Manufacturer. 

This guarantee provision shall be invoked only for major components of work in which the Contractor 
would be wholly responsible for under the terms of the contract.  Examples would include pavement 
structures, bridge components, and sign structures.  This provision will not be used as a mechanism 
to force the Contractor to return to the project to make repairs or perform additional work that the 
Department would normally compensate the Contractor for.  In addition, routine maintenance 
activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not parts of this guarantee. 

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the 
project. 

To ensure uniform application statewide the Division Engineer will forward details regarding the 
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 
approval prior to the work being performed. 

EMPLOYMENT 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of 
line 32, the first sentence of the second paragraph and the first word of the second sentence of the 
second paragraph. 
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DIVISION CONTRACT 
Project Special Provisions  
NOTIFICATION OF OPERATIONS 

The Contractor shall notify the Engineer one week in advance of beginning work on this project.  
The Contractor shall give the Engineer sufficient notice of all operations for any sampling, inspection 
or acceptance testing required. 

INTERPRETATION OF QUANTITIES IN PROPOSAL FORM 
The quantities appearing in the proposal form are approximate only and are to be used for the 
comparison of bids.  Payment to the Contractor will be made only for the actual quantities of the 
various items that are completed and accepted in accordance with the terms of the contract. 

DRIVEWAYS AND PRIVATE PROPERTY 
The Contractor shall maintain access to driveways for all residents and property owners throughout 
the life of the project.  The Contractor shall not perform work for private citizens or agencies in 
conjunction with this project or within the project limits of this contract.  Any driveway paved by a 
Contractor which ties into a NCDOT system road being paved by the Contractor must be paved 
either prior to the road paving project or after its completion.  Any driveway cut or damaged by the 
contractor shall be repaired.  Driveway construction will include the removal, disposal and regrading 
of the driveways for a distance necessary as directed by the Engineer.  Concrete or asphalt driveway 
removal will require a saw cut. There shall be no direct payment for driveway construction. 

TRAFFIC SIGNS & MAILBOXES 
Permanent traffic signs and mailboxes that interfere with the road construction operations are to be 
removed during the course of a day’s work, and be reinstalled at the conclusion of each work day. 
The Contractor shall mark the proper location of the signs and mailboxes by placing an offset stake 
behind the ditch line to ensure proper replacement. 

EQUIPMENT 
The Contractor shall furnish all equipment in good operating condition and operated by properly 
trained and qualified personnel.  The Contractor shall be responsible for all costs or charges 
incurred in the operation and maintenance of the equipment during the performance of this contract.  
Upon request, the contractor shall provide any and all state and federal certifications for equipment 
safety. 
Payment for equipment and labor required to perform bid items is included in the bid item price 
provided by the contractor.   Mobilization of labor and equipment shall be included in the bid item 
price provided by the contractor.   

MOBILIZATION 
This work consists of preparatory work and operations, including but not limited to the movement of 
personnel, equipment, supplies, and incidentals to the project site, for the establishment of offices, 
buildings, and other facilities necessary for work on the project; the removal and disbandment of 
those personnel, equipment, supplies, incidentals, or other facilities that were established for the 
prosecution of work on the project; and for all other work and operations which must be performed for 
costs incurred prior to beginning work on the various items on the project site. 
Basis of payment: 
Mobilization will be lump sum. 
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UNDERCUT EXCAVATION 

When the Engineer determines that the finish graded roadway cross section contains undesirable 
material, the Contractor shall remove the material and backfill with suitable, properly compacted 
material.  Payment for undercut excavation will be made only in areas that have been examined and 
approved by the Engineer.  Work shall be done in accordance with Section 225 of the 2012 Standard 
Specifications.  
Excavation will be measured and paid in cubic yards of materials, measured in their original position 
and computed by the average end method.  The Contractor shall not exceed a depth of three (3) feet 
when excavating unsuitable material.  Foundation Conditioning Geotextile (Geotextile for Drainage, 
Type 2) shall be utilized in these areas or as directed by the Engineer. All excess material shall be 
disposed of in accordance with Section 802 of the 2012 Standard Specifications. 
Payment to the contractor will be full compensation for all work involving undercut excavation and 
hauling and disposing of materials. 
Basis of payment: 
Undercut Excavation, per cubic yard (contingent item), 
Geotextiles for Drainage, Type 2, per square yard (contingent item). 

COMPREHENSIVE GRADING 
The Contractor is to grade this project to the typical sections, details, and plans provided. 

Grading shall be comprehensive grading as defined in Section 226 of the 2012 Standard 
Specifications, as amended herein, and shall include all grading work necessary to construct the 
project including but not limited to clearing and grubbing (right of ways and sight distances), roadway 
excavation (channeling), fine grading, and shaping, grading and compacting roadway ditches, tail 
ditches, slopes and subgrade. 

Shoulder Construction shall be paid for as Shoulder Borrow and is included elsewhere in this 
contract proposal. 

Driveway construction will include the removal, disposal and regrading of the driveways for a 
distance necessary as directed by the Engineer and will be considered incidental to the 
Comprehensive Grading item.   

It will be the Contractor’s responsibility to dispose of any waste material.  Borrow excavation 
(shoulder borrow) will be covered under a separate item.  However, all suitable excess material shall 
be stockpiled and used for shoulder material.  No material may be wasted or removed from the 
project unless approved by the Engineer. Any material removed from the project shall be done in 
accordance with Section 802 of the 2012 Standard Specifications. All waste/debris removed from 
the project shall be disposed of at the approved waste site.  
All waste shall be disposed of at a site that has an Environmental Assessment approved by 
the Division Environmental Officer.  Work shall not begin on this project until such time as the 
source of waste and borrow along with the submission of all applicable permits have been 
identified and approved by the Engineer and the Division Environmental Officer.  For 
additional information in regards to the requirement of the Environmental Assessment, 
contact the Division Six Environmental Officer @ (910) 437-0207. 
The Contractor shall shape, compact and grade the slopes, ditches, subgrade and shoulders to the 
lines, grades and typical sections established by the plans or as directed by the Engineer.  Roadway 
ditches shall be cleaned, reshaped and maintained until final acceptance of the project.  Drainage 
adequate for the protection of the subgrade shall be provided at all times.  Previously approved 
subgrade that is damaged by natural causes, construction equipment, hauling equipment or traffic 
shall be restored to the required lines, grades, typical sections and densities at no expense to the 
Department of Transportation. 
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COMPREHENSIVE GRADING (continued) 
Excavated areas shall be uniformly graded, well compacted and free of debris and loose material.  
Excavated areas adjacent to existing pavement having more than a 2 inch drop from the edge of 
pavement shall not be left open overnight.  Such areas shall be made safe by the placement of solid 
material at a 6:1 or flatter slope.  All open areas shall be identified and guarded by adequate traffic 
control devices as directed and approved by the Manual of Uniform Traffic Control Devices 
(MUTCD), North Carolina Department of Transportation 2012 Roadway Standard Drawings, and the 
Engineer. 

The Contractor shall remove and satisfactorily dispose of vegetation and debris from within the 
project limits.  All waste shall be disposed in accordance with state, federal and local regulations 
regarding the disposal of waste material and Section 802 of the 2012 Standard Specifications.  All 
permits and fees for any such disposal shall be the responsibility of the Contractor.  NCDOT shall 
not be held liable for disposal of any materials outside the project right of way. 

Basis of payment: 
Comprehensive Grading will be lump sum. 

REMOVAL OF EXISTING ASPHALT PAVEMENT 

Break up, remove and satisfactorily dispose of the Portland cement concrete or asphalt components 
of an existing drainage structures, including concrete paved ditches, concrete paved aprons and 
other drainage structure components within the limits shown in the plans or as directed by the 
Engineer.  Work shall be done in accordance with Section 250 of the Standard Specifications. 
Break up and remove the pavement for its entire depth. Where concrete or asphalt pavement is to be 
removed, provide a neat edge along the pavement being retained by sawing the pavement 
approximately 2" deep before breaking the adjacent pavement away. Properly dispose of all 
materials resulting from the pavement removal as provided herein. 
Dispose of all materials that cannot be used in the work in accordance with Section 802 of the 
Standard Specifications. 
There shall be no direct payment for Breaking of Existing Asphalt Pavement or Breaking of Existing 
Concrete Pavement Slabs, as this will be considered incidental to the removal of existing asphalt 
pavements or existing concrete pavement slabs. 
Payment to the contractor will be full compensation for all work involving the removal of existing 
asphalt or concrete and hauling and disposing of materials. 
Basis of payment: 
Removal of Existing Asphalt Pavement, per square yard. 

WASTE AND BORROW SOURCES 
Payment for temporary erosion control measures, except those made necessary by the Contractor’s 
own negligence or for his own convenience, will be paid for at the appropriate contract unit price for 
the devices or measures utilized on the project. No additional payment will be made for erosion 
control devices or permanent seeding and mulching in any commercial borrow or waste pit. All 
erosion and sediment control practices that may be required on a commercial borrow or waste site 
will be done at the Contractor’s expense.  All waste/debris including but not limited to spoil material, 
vegetation, concrete, asphalt, and culverts shall not be removed from the project until all waste sites 
have identified and approved by the Engineer and the Division Environmental Officer.  All 
waste/debris removed from the project shall be disposed of at the approved waste site. 
All waste shall be disposed of at a site that has an Environmental Assessment approved by 
the Division Environmental Officer.  Work shall not begin on this project until such time as the 
source of waste and borrow along with the submission of all applicable permits have been 
identified and approved by the Engineer and the Division Environmental Officer. For 
additional information in regards to the requirement of the Environmental Assessment, 
contact the Division Six Environmental Officer @ (910) 437-0207. 
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SELECT MATERIAL 

Furnish and place select material in accordance with the contract or as directed by the Engineer. 
Select material is suitable material classified by gradation and performance characteristics as shown 
in Section 1016 of the 2012 Standard Specifications. Use select material called for on the contract for 
backfill in undercut and pipe backfill in locations specified by the Engineer and in accordance with 
Section 300-7 of the 2012 Standard Specifications. With written approval and without additional 
compensation, a higher class of material may be substituted than stated in the contract.  Use Class II 
or III Select Material.  Refer to Division 10 of the 2012 Standard Specifications. 

Item  Section 

Select Material, Class II  1016 
Select Material, Class III  1016 

There shall be no direct payment for Select Material as the placement of the Select Material 
shall be considered incidental to the installation the Pipe Culverts. 

SELECT GRANULAR MATERIAL 
(3-16-10) (Rev. 1-17-12) 265 SP2 R80 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 2-28, Article 265-2 MATERIALS, add the following: 
 
Use only Class III select material for select granular material. 
 
Page 2-28, Article 265-4 MEASUREMENT AND PAYMENT, lines 13-30, replace all occurrences of 
Select Granular Material with Select Granular Material, Class III. 

SELECT MATERIAL, CLASS III, TYPE 3 
(1-17-12) 1016, 1044 SP10 R05 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 10-39, Article 1016-3, CLASS III, add the following after line 14: 
 
Type 3 Select Material 
 
Type 3 select material is a natural or manufactured fine aggregate material meeting the following 
gradation requirements and as described in Sections 1005 and 1006: 
 

Percentage of Total by Weight Passing 
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Page 10-39, Article 1016-3, CLASS III, line 15, replace “either type” with “Type 1, Type 2 or Type 
3”. 
 
Page 10-62, Article 1044-1, line 36, delete the sentence and replace with the following: 
 
Subdrain fine aggregate shall meet Class III select material, Type 1 or Type 3. 
 
Page 10-63, Article 1044-2, line 2, delete the sentence and replace with the following: 
 
Subdrain coarse aggregate shall meet Class V select material. 
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PIPE CULVERTS 
The Contractor shall furnish and install pipe culverts in accordance with the requirements of  Division 
3 of the 2012 Standard Specifications, standard drawing number 300.01 of the 2012 Roadway 
Standards Drawings, and amendments thereof and as directed by the Engineer.  The work includes 
construction of joints and connections to other pipes, endwalls, and drainage structures. 
All cross pipes shall be constructed with minimum cover as defined the 2012 Standard 
Specifications, Standard Drawing numbers 300.01 of the Roadway Standards Drawings, the 
Roadway Design Manual, and amendments thereof and as directed by the Engineer.  All pipe 
materials shall be inspected and approved by the Engineer after delivery to the project and prior to 
installation.   
The Contractor shall thoroughly and carefully backfill the pipe in layers not exceeding 6 inches loose 
with material approved by the Engineer.  Pipe and backfilled areas shall be graded and maintained 
in such a condition that erosion or saturation will not erode or damage the pipe or backfill.  Compact 
to the density required by Subarticle 235-3(C).  Approval of the backfill material is required before its 
use. Use select material as shown in the contract documents.  Heavy equipment shall not be 
operated over the pipe until it has been properly backfilled and minimum cover as shown on the 
plans or as approved by the Engineer has been placed over the pipe.  Pipe culverts shall not be 
backfilled until approved by the Engineer or his representative. 
Do not waste excavation unless permitted.  Use suitable excavated material as backfill; or in the 
formation of embankments, subgrades, and shoulders; or as otherwise directed.  Furnish disposal 
areas for the unsuitable material.  The Engineer will identify excavated materials that are unsuitable. 
Provide bedding material in accordance with Article 1016-3 for Class II (Type 1 only) or Class III 
select material as shown in contract.  No measurement will be made for select bedding and 
select backfill material required in the contract documents.  The select bedding and backfill 
material will be included in the cost of the installed pipe.   
Where traffic is to be maintained, install pipe in sections so that half the width of the roadway 
is available to traffic. 
Where material is found to be of poor supporting value or of rock and when the Engineer cannot 
make adjustment in the location of the pipe, undercut existing foundation material within the limits 
established on the plans.  Backfill the undercut with select bedding and backfill material or 
foundation conditioning material as conditions permit. Where foundation conditioning geotextiles are 
required for soil stabilization, use Geotextiles for Drainage, Type 2 or as directed by the Engineer. 
If proposed invert elevations are adjusted and/or the actual location of a pipe culvert is changed from 
the location on the plans during construction based upon actual conditions encountered, no claim for 
an extension of time for any reason resulting from this information will be allowed. 
Pipe will be measured and paid as the actual number of linear feet of pipe that has been 
incorporated into the completed and accepted work.  Measurement of pipe will be made by counting 
the number of joints used and multiplying by the length of the joint to obtain the number of linear feet 
of pipe installed and accepted.  Measurements of partial joints will be made along the longest length 
of the partial joint to the nearest 0.1 foot.   
Basis of payment: 
18” RC Pipe Culverts, Class III, per linear foot,  
Geotextiles for Drainage, Type 2, per square yard (contingent item). 

PIPE REMOVAL 
All pipe removal will be considered waste material, and will be the responsibility of the Contractor to 
remove to the waste site.  Payment will be per unit price and include removal to the waste site.  
Removal of drainage structures such as head walls will be considered incidental to the pipe removal.  
Pipe Removal shall be done in accordance with Section 340 of the 2012 Standard Specifications. 

Contract unit price bid shall include removal to, and disposal at, a Contractor provided waste site. 

Basis of payment: 
Pipe Removal, per linear foot. 
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SHOULDER/SLOPE CONSTRUCTION (SHOULDER BORROW) 
Perform the required shoulder and slope construction for this project in accordance with the 
applicable requirements of Section 560 and Section 235 of the 2012 Standard Specifications.  
Perform the work covered by this section including but not limited to furnishing the source of 
the borrow; building; maintaining, and obliterating haul roads; clearing and grubbing the borrow 
source; removal, hauling, and disposition of overburden and other unsuitable material; 
excavation; hauling; formation of roadway shoulders include there shaping and finishing of 
slopes adjacent to the shoulders and roadway ditches; restoration of the source and haul roads 
to an acceptable condition; disposal of surplus stockpiled material. 
Use soil consisting of loose, friable, sandy material free of subsoil admixtures, refuse, stumps, rocks, 
roots, root mats, or other unsatisfactory material. Remove stones and other foreign material 2" or 
larger in diameter. All soil is subject to testing and acceptance or rejection by the Engineer. Use 
Engineer approved material in the construction of earth shoulders, which has been obtained from 
unclassified excavation, fine grading operations, or from borrow sources as provided in Section 230. 
Construct the top 6 in. of shoulders with soils capable of supporting vegetation. Construct the 
shoulders in proper sequence with the type of base and pavement being constructed. Perform the 
work in such a manner as to provide proper drainage at all times. Shape and roll the shoulder 
material during placement in such a manner as will provide for satisfactory bonding of layers and 
compacted to a degree satisfactory to the Engineer. Prior to placing any earth material on 
existing graded shoulders, remove all existing vegetation and scarify the existing shoulders 
to ensure a proper bond. Perform the final shaping of the shoulders, adjacent slopes, and ditches 
in accordance with the typical section shown on the plans. Provide adequate equipment to perform 
the work. Exercise care not to damage base, surface, pavement, or drainage features during the 
construction of the shoulders. Should damage occur because of the Contractor's operations, repair 
the damaged portions or remove and replace them as directed at no cost to the Department.  
Shoulder borrow will be measured in the haul truck, as directed by the Engineer. No 
measurement will be made of material transported directly from unclassified excavation or 
fine grading and deposited directly in the place on the shoulder. The quantity of shoulder 
borrow will be paid for at the contract unit price per cubic yard for "Shoulder Borrow" , except 
as otherwise provided below. 
The quantity of shoulder borrow to be paid for will be the actual number of cubic yards of approved 
material, measured in trucks, which has been incorporated into the completed and accepted work. 
Each truck will be measured by the Engineer and shall bear a legible identification mark indicating its 
capacity. Load each truck to at least its measured capacity at the time it arrives at the point of 
delivery. The recorded capacity will be adjusted by making a 25 percent deduction to allow for 
shrinkage, and the adjusted capacity will be the quantity to be paid for. When shoulder material 
is obtained as a result of fine grading operations, trenching out existing subgrade, and/or shaping 
slopes and ditches, no direct payment will be made for the work of shoulder construction as such 
work will be considered incidental to the work of constructing the base or pavement. No payment will 
be made for the removal and disposal of any surplus material remaining in the stockpile after the 
shoulders have been completed. Where the borrow source has been furnished by the Department, 
payment for clearing and grubbing the source will be made as provided in Article 200-7 and payment 
for draining the source will be made as provided in Article 240-4. Where the source has been 
furnished by the Contractor, no separate payment will be made for clearing and grubbing, draining 
and seeding and mulching the source as such work will be considered as incidental to the work 
covered by this section. 
The Contractor shall remove and satisfactorily dispose of vegetation and debris from within the 
project limits.  All waste disposal shall be in accordance with state, federal and local regulations and 
Section 802 of the 2012 Standard Specifications regarding the disposal of waste material.  All 
permits and fees for any such disposal shall be the responsibility of the Contractor.  NCDOT shall 
not be held liable for disposal of any materials outside the project right of way. 
Basis of payment: 
Shoulder Borrow, per cubic yard. 
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SHOULDER AND SLOPE BORROW 
(3-19-13) 1019 SP10 R10 

Use soil in accordance with Section 1019 of the 2012 Standard Specifications.  Use soil consisting of 
loose, friable, sandy material with a PI greater than 6 and less than 25 and a pH ranging from 5.5 to 
7.0. 
Soil with a pH ranging from 4.0 to 5.5 will be accepted without further testing if additional limestone is 
provided in accordance with the application rates shown in Table 1019-1A.  Soil type is identified 
during the soil analysis.  Soils with a pH above 7.0 require acidic amendments to be added.  Submit 
proposed acidic amendments to the Engineer for review and approval.  Soils with a pH below 4.0 or 
that do not meet the PI requirements shall not be used. 

TABLE 1019-1A 
ADDITIONAL LIMESTONE APPLICATION RATE TO RAISE pH 

pH TEST RESULT Sandy Soils 
Additional Rate  

(lbs. / Acre) 

Silt Loam Soils  
Additional Rate 

(lbs. / Acre) 

Clay Loam Soils  
Additional Rate 

(lbs. / Acre) 
4.0 - 4.4 1,000  4,000 6,000 
4.5 - 4.9 500 3,000 5,000 
5.0 - 5.4 NA 2,000 4,000 

Note: Limestone application rates shown in this table are in addition to the standard rate of 4000 lbs. 
/ acre required for seeding and mulching. 
No direct payment will be made for providing additional lime or acidic amendments for 
Ph adjustment. 

 
MILLING ASPHALT PAVEMENT, 0”  TO 1.0”  

Milling of existing asphalt pavements shall be done in accordance with Section 607 of the 2012 
Standard Specifications or as directed by the Engineer.  Perform the work covered by this section 
including, but not limited to, milling and re-milling the pavement at locations, depths, widths and 
typical sections indicated in the contract; cleaning the milled surface; loading, hauling and stockpiling 
the milled material for use in recycled asphalt mixtures; and disposal of any excess milled material. 
Except where the milled material is used in the work or where otherwise 1 directed, provide areas 
outside the right of way to dispose of milled material, which shall be property of the Contractor. 
The “ tie-ins”  shall be milled at a depth of 0 inches to 1.0 inches fifty (50) feet on each side of 
the required road widening at the existing width of the roadway. 
The Contractor shall remove and satisfactorily dispose of vegetation and debris from within the 
project limits.  All waste disposal shall be in accordance with state, federal and local regulations and 
Section 802 of the 2012 Standard Specifications regarding the disposal of waste material.  All 
permits and fees for any such disposal shall be the responsibility of the Contractor.  NCDOT shall 
not be held liable for disposal of any materials outside the project right of way. 
Basis of payment: 
Milling of existing pavement, 0” to 1.0”, per square yard. 
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INCIDENTAL STONE BASE  
The Contractor shall furnish, place and shape a graded stone material for use in driveways, 
temporary maintenance of traffic, adjacent to mailboxes and at other locations as directed by the 
engineer.  All work shall be done in accordance with Section 545 of the 2012 Standard 
Specifications.  
Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not have 
the paving operations exceed stone base placement by more than one week without written 
permission of the Engineer. 
Payment will be made under the item “Incidental Stone Base” and shall include, but not be limited to, 
furnishing aggregate with water, mixing, hauling, spreading materials, compacting, shaping and 
maintaining the stone base. 
Basis of payment: 
Incidental Stone, per ton. 

ASPHALT BINDER 
The quantity of asphalt binder to be paid will be the theoretical number of tons required by the job 
mix formula. The contractor shall furnish the Engineer with documentation supporting the 
amount of asphalt binder used in the approved job mix formula for this project when invoicing 
for payment.  
Basis of payment: 
Asphalt Binder, PG 64-22, per ton. 

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES 
(11-21-00) (Rev. 7-19-11) 609 SP6 R15 
The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project 
will be as follows: 

Asphalt Concrete Base Course Type B 25.0B 4.4% 
Asphalt Concrete Intermediate Course Type I 19.0B 4.8% 
Asphalt Concrete Surface Course Type S 4.75A 6.8% 
Asphalt Concrete Surface Course Type SF 9.5A 6.7% 
Asphalt Concrete Surface Course Type S 9.5__ 6.0% 
Asphalt Concrete Surface Course Type S 12.5__ 5.5% 

The actual asphalt binder content will be established during construction by the Engineer within the 
limits established in the 2012 Standard Specifications. 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX 
(11-21-00) 620 SP6 R25 
Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 
2012 Standard Specifications as modified herein. 
The base price index for asphalt binder for plant mix is $573.13 per ton. 
This base price index represents an average of F.O.B. selling prices of asphalt binder at 
supplier's terminals on September 1, 2013. 
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QUALITY MANAGEMENT SYSTEM - ASPHALT PLANT MIX PAVEMENTS 
The production and construction of all asphalt mixtures and pavements shall be in accordance with 
the quality management system (QMS) as described in Section 609 of the 2012 Standard 
Specifications. This shall include all work specified in Section 609 of the 2012 Standard 
Specifications including field laboratory, all labor, tools, equipment, sampling, testing, record 
keeping, and incidentals necessary to complete the work.  
No direct payment will be made for QMS. The cost of this work shall be included in the contract unit 
price per ton for Asphalt Concrete. 

PAVING 
The production, delivery, placement, and compaction of all bituminous material shall be in 
accordance with Section 610 of the 2012 Standard Specifications. A currently approved North 
Carolina Department of Transportation job mix formula shall be used for all bituminous construction. 
The air temperature 48 continuous hours prior to paving must be above 32 degrees Fahrenheit. Air 
temperature at the time of paving shall be in accordance with Subarticle 610-4 of the 2012 Standard 
Specifications. 
The Contractor shall compact the bituminous material on this project in accordance with Subarticle 
610-9 of the 2012 Standard Specifications and the following provision: 

Compact all final wearing surfaces using a minimum of two (2) steel wheel 
rollers, unless otherwise approved.  Pneumatic-tired rollers with 2 tandem axles 
and smooth tread tires may be used for intermediate rolling. 

Pavement shall not be placed until the base has been approved by the Engineer or his 
representative. A North Carolina Department of Transportation inspector shall be present during the 
placement of bituminous material. 
The Contractor shall use a stringline or other approved method to establish a uniform consistent line 
to locate the edge of pavement. It shall be the Contractor's responsibility to place such line, but it 
shall meet the approval of the Engineer or his representative. 
A smooth joint shall be provided at paved driveways. The Contractor shall exercise caution when 
operating equipment at paved residential drives in order to avoid pavement damage. An apron or 
turnout will be required at unpaved driveways. 
The item of Asphalt Concrete Base Course Type B 25.0B ( in place ), Asphalt Concrete Intermediate 
Course Type I 19.0B ( in place ), Asphalt Concrete Surface Course Type SF9.5 A ( in place )  will 
include furnishing and placing of applicable Asphalt Concrete courses in accordance with the typical 
section, Section 610 of the 2012 Standard Specifications and an approved job mix formula. 
Prior to placing the Asphalt Concrete Surface Course Type SF9.5 A, the “tie-ins” shall be milled at a 
depth of 0 inches to 1.0 inches fifty (50) feet on each side of the required road widening at the 
existing width of the roadway. This milling is required in order to provide a smooth transition between 
the new and existing pavement surfaces. Milling existing asphalt pavements shall be paid for 
separately is indicated elsewhere within this contract proposal. 
Basis of payment: 
Asphalt Concrete Base Course, Type B 25.0B, per ton. 
Asphalt Concrete Intermediate Course, Type I 19.0B, per ton. 

Asphalt Concrete Surface Course, Type SF 9.5 A, per ton.
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PAVEMENT QUANTITIES 
 

SR # FROM TO WIDTH LENGTH 

TONS 
ACSC 
TYPE  

SF 9.5 A 

TONS 
ACIC 
TYPE  

I 19.0 B 

TONS 
ACBC 
TYPE  

B 25.0 B 

1451 
Begin 

widening 
End 

widening 
Varies 0.18 mile 303 222 311 

 

ASPHALT PAVEMENTS - WARM MIX ASPHALT SUPERPAVE 
Warm Mix Asphalt (WMA) is defined as additives or processes that allow a reduction in the 
temperature at which asphalt mixtures are produced and placed. 
Notify the Engineer at least 2 weeks before producing the WMA so the Engineer can arrange a pre-
pave meeting.  Discuss special testing requirements necessary for WMA at the pre-pave meeting.  
Include at the pre-pave meeting the Contractor’s QC manager, Paving Superintendent, and 
manufacturer’s representative for the WMA technology, the Department’s Roadway Construction 
Engineer, District Engineer, State Pavement Construction Engineer, and Quality Assurance 
Supervisor. 
Require a manufacturer's representative for the WMA technology used to be present on site at the 
plant during the initial production and on the roadway during the laydown of the warm mix asphalt. 
The requirement for the manufacturer's representative to be present at the pre-pave meeting and on-
site at the plant may be waived by the Engineer based on previous work experience with the specific 
WMA technology used. 
If the use of WMA is suspended during production, and the Contractor begins using Hot Mix Asphalt 
(HMA), then the Contractor shall be required to use HMA for the remainder of the specific route or 
map unless otherwise approved by the Engineer. 



29 
 

ASPHALT PAVEMENTS - SUPERPAVE 
(6-19-12) (Rev. 10-15-13) 605, 609, 610, 650 SP6 R01 

Revise the 2012 Standard Specifications as follows: 
 
Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this article, 
including Table 601-1, with the following: 
 
Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-
1. 
 

TABLE 605-1 
APPLICATION RATES FOR TACK COAT 

Existing Surface Target Rate (gal/sy) 
Emulsified Asphalt 

New Asphalt 0.04 ± 0.01 
Oxidized or Milled Asphalt  0.06 ± 0.01 
Concrete 0.08 ± 0.01 
 
Apply tack coat at a temperature within the ranges shown in Table 605-2.  Tack coat shall not be 
overheated during storage, transport or at application. 
 

TABLE 605-2 
APPLICATION TEMPERATURE FOR TACK COAT 

Asphalt Material Temperature Range 
Asphalt Binder, Grade PG 64-22 350 - 400°F 
Emulsified Asphalt, Grade RS-1H 130 - 160°F 
Emulsified Asphalt, Grade CRS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-1H 130 - 160°F 
Emulsified Asphalt, Grade HFMS-1 130 - 160°F 
Emulsified Asphalt, Grade CRS-2 130 - 160°F 

 
Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX FORMULA 
ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph. 
 
Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last paragraph. 
 
Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first 
paragraph: 
 
Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the 
NCDOT Approved Products List for WMA Technologies available at: 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/ 
WMA%20Approved%20Lists.pdf 
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ASPHALT PAVEMENTS – SUPERPAVE (continued) 
Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the following: 
 

TABLE 610-1 
DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANTA 

Binder Grade HMA 
JMF Temperature 

WMA 
JMF Temperature Range 

PG 64-22 300ºF 225 - 275ºF 
PG 70-22 315ºF 240 - 290ºF 
PG 76-22 335ºF 260 - 310ºF 

A. The mix temperature, when checked in the truck at the roadway, shall be within plus 15º and 
minus 25º of the temperature specified on the JMF. 

 
Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of the 
second paragraph.  Line 7, in the second sentence of the second paragraph, replace “275ºF” with 
“275ºF or greater.” 
 
Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR 
PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17, replace the second sentence of 
the first paragraph with the following: 
 
Do not place asphalt material when the air or surface temperatures, measured at the location of the 
paving operation away from artificial heat, do not meet Table 610-5. 
 
Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR 
PRODUCING AND PLACING ASPHALT MIXTURES, replace Table 610-5 with the following: 
 

TABLE 610-5 
PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 
B25.0B, C 35°F 

I19.0B, C, D 35°F 
SF9.5A, S9.5B 40°F 
S9.5C, S12.5C 45°F 
S9.5D, S12.5D 50°F 

 
Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth sentence of 
the first paragraph replace “so as to overlap the top of the truck bed and” with “to”. 
 
Page 6-41, Subrticle 650-3(B) Mix Design Criteria, replace Table 650-1 with the following: 
 

TABLE 650-1 
OGAFC GRADATION CRITERIA 

Grading Requirements Total Percent Passing 
Sieve Size (mm) Type FC-1 Type FC-1 Modified Type FC-2 Modified 

19.0 - - 100 
12.5 100 100 80 - 100 
9.50 75 - 100 75 - 100 55 - 80 
4.75 25 - 45 25 - 45 15 - 30 
2.36 5 - 15 5 - 15 5 - 15 

0.075 1.0 - 3.0 1.0 - 3.0 2.0 - 4.0 
 



31 
 

WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS 
 
TEMPORARY TRAFFIC CONTROL (TTC): 
(7-16-13) RWZ-1 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications and 
the following provisions: 
Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these 
plans prior to beginning any other work.  Use a lane closure or slow moving operation to complete 
the work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 1101.02, 
1101.11, 1110.01, 1110.02, 1130.01 1135.01 and 1180.01 of the 2012 Roadway Standard Drawings.  
Use a moving operation only if the minimum speed maintained at all times is 3 mph with no stops that 
narrow or close a lane of travel.  If the moving operation is progressing slower than 3 mph at any 
time, install a lane closure.  Maintain the existing traffic pattern at all times, except in the immediate 
work zone where lane closures are allowed as determined by the Engineer. 
Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 
1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2012 
Roadway Standard Drawings when closing a lane of travel in a stationary work zone such as 
pavement patching resurfacing, or pavement marking removal.  Properly ballasted cones and skinny 
drums may be used instead of drums. However, drums are required for the upstream taper portion of 
lane closures in all applications.  The stationary work zone shall be a maximum of 1 mile in length at 
any given time on 2 Lane, 2 Way facilities unless otherwise approved by the Engineer.  A pilot 
vehicle operation may be used in conjunction with flaggers and the appropriate pilot vehicle warning 
signing as directed by the Engineer.  During periods of construction inactivity, return the traffic 
pattern to the existing alignment and remove or cover any work zone signs.  When covering work 
zone signs, use an opaque material that prevents reading of the sign at night by a driver using high 
beam headlights. Use material, which does not damage the sign sheeting.  Replace any obliterated 
markings as required by other sections of the 2012 Standard Specifications and the Engineer. 
When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an 
open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 
2012 Roadway Standard Drawings. When personnel and/or equipment are working within a lane of 
travel of an undivided facility, close the lane according to the traffic control plans, 2012 Roadway 
Standard Drawings or as directed by the Engineer.  Conduct the work so that all personnel and/or 
equipment remain within the closed travel lane.  Do not work simultaneously, on both sides of an 
open travel way, within the same location, on a two-lane, two-way road. Perform work only when 
weather and visibility conditions allow safe operations as directed by the Engineer. 
When utilizing a slow-moving operation for such items as pavement marking and marker placement, 
as a minimum the slow moving operation caravan shall consist of the vehicles and devices shown on 
the Moving Operation Caravan Details according to Roadway Standard Drawing No. 1101.02, sheet 
11 of the 2012 Roadway Standard Drawings.  Traffic cones may be used when necessary to provide 
additional protection of wet pavement markings.  Ballast all traffic cones so they will not be blown 
over by traffic. 
TRAFFIC OPERATIONS: 
1) Drop-Off Requirements and Time Limitations: 
Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 
1.5 inches 
During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 
hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of each work day for 
nominal lifts of greater than 1.5 inches of asphalt course 
Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to 
an open travel lane that has an edge of pavement drop-off as follows: 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph. 
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WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS (continued) 
For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with suitable 
compacted material, as approved by the Engineer. The material, equipment and labor associated 
with this operation will be at no expense to the Department. This work is not considered part of 
shoulder reconstruction. 
2) Project Requirements: 
Failure to comply with the following requirements will result in a suspension of all other operations: 
1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for 

traffic control and construction lighting for ALL MAPS to the Engineer at the first pre-construction 
meeting and the sequence must be approved before closing a lane of traffic.  The Contractor and 
Engineer will coordinate with the Traffic Management Unit at 919-773-2800 or Traffic Services for 
additional traffic control guidance, as necessary. 

2. Coordinate the installation of items required by the contract documents and resurfacing 
operations such that these operations are completed in the order as agreed upon with the 
Engineer at the first pre-construction meeting.  Refer to the Provisions, Typicals and Details 
unless otherwise directed by the Engineer. 

3. Once the Contractor has started work at a location, the Contractor should prosecute the work in a 
continuous and uninterrupted manner from the time he begins the work until completion and final 
acceptance unless determined otherwise by the Engineer. 

4. Obtain written approval of the Engineer before working in more than one location or setting up 
additional lane closures. 

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season. 
6. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 
7. Traffic Control for the milling and/or paving of ramps is to be done according to Standard Drawing 

Number 1101.02, Sheets 9 & 10 unless otherwise approved to be closed by the Engineer. If 
approved, Contractor will provide plans and devices for the detour at no additional cost to the 
department. 

8. If lane closure restrictions apply, see Special Provision, “Intermediate Contract Times and 
Liquidated Damages”. 

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  
Patch and make repairs to bridge surface and its approaches before resurfacing occurs.  Coordinate 
all operations on the bridge and its approaches with the Engineer. 
Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching.  
Patch these areas before resurfacing occurs.  Allow full depth asphalt patching to cool to the point of 
supporting traffic without displacement or rutting before reopening closed lane.  Coordinate the 
resurfacing operations of the patched areas with the Engineer. 
Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal 
Loops.  Loops may need to be placed in milled surface before resurfacing occurs.  Coordinate all 
signal loop operations with the Engineer. 
For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the 
end of each work day.  For Partial or wheel track milling operation on multi-lane facilities, the lane 
being milled may be left closed and paved back within 72 hours. 
The following options are available during Resurfacing and milling operations on two-way,  
two-lane facilities when the entire roadway or entire lane is to be milled: 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of roadway and pave back within 72 hours. 
The following options are available during Resurfacing and milling operations on multi-lane  
facilities when all lanes or a single lane in one direction are to be milled:  
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back 

within 72 hours. 
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WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS (continued) 
Slope the pavement at the beginning and ending of the daily milling operation as directed by the 
Engineer.  Sweep and remove all milled material from the roadway as soon as the daily milling 
operation is completed.  Continue milling operations until the particular section of roadway being 
milled is complete.  Remove any existing pavement adjacent to the milled area that has been 
damaged and replace with patch material as directed by the Engineer. 
Operate equipment and conduct operations in the same direction as the flow of traffic.  Maintain 
vehicular access in accordance with Article 1101-05 of the 2012 Standard Specifications using 
suitable backfill material approved by the Engineer. 
Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard Specifications. 
Review and record the existing pavement markings and markers prior to resurfacing.  Use the record 
of existing pavement markings and markers in accordance with the 2012 Roadway Standard 
Drawings to identify “no passing zones” and to re-establish the proposed pavement markings and 
markers unless otherwise directed by the Engineer. 
Remove existing pavement markers in preparation for paving.  Repair any pavement damage due to 
existing pavement marker removal prior to the end of the work day.  Dispose of existing pavement 
markers as directed by the Engineer.  No direct payment will be made for this work, as it will be 
incidental to the paving operation. 

Payment will be made for the traffic control items that have been included in the contract.  No direct 
payment will be made for providing other traffic control as required herein, as the cost of same will be 
considered incidental to the work being paid for under those various traffic control items that have 
been included.  Where the Contractor maintains traffic as required herein but no specific pay items 
have been included in the contract, all associated costs will be considered incidental to the work 
being paid for under the various items in the contract. 

 
3) Work Zone Signing: 
Description 
Install advance/general warning work zone signs according to the Detail Drawing provided in these 
plans prior to beginning of work. Install and maintain signing in accordance with the attached 
drawings and Divisions 11 and 12 of the 2012 Standard Specifications.   
(A) Installation 
Install all Advance/General warning work zone signs before beginning work on a particular map.  If 
signs are installed more than seven (7) calendar days prior to the beginning of work on a particular 
map, cover the signs until the work begins.  Install each work zone Advance/General warning sign 
separately and not on the same post or stand with any other sign except where an advisory speed 
plate or directional arrow is used. 
All stationary signing is to be installed as shown on the detail drawing unless otherwise directed by 
the Engineer. Once the signs have been installed, any sign relocations requested by the Department 
will be compensated in accordance with Section 104-7. Any additional signs other than the ones 
shown in the drawing will be compensated in accordance with Section 104-7.  
No –Y- Line advance warning signage is required unless there’s more than 1,000 feet of resurfacing 
along the –Y- line. Whenever work proceeds through an intersection, portable signs shall be used for 
traffic control. There will be no direct compensation for any portable signing. 
If there is a period of construction inactivity longer than 14 calendar days, remove or cover 
advance/general warning work zone signs.  Uncover advance/general warning work zone signs no 
more than 7 calendar days before work resumes.  All other operations may be suspended upon 
failure to comply with the above requirements.  Such suspended operations would not be resumed 
until the above requirements are fulfilled. 
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WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS (continued) 
 (B) Sign Removal 
All stationary work zone signs shall be removed once the project is substantially complete. The 
project is substantially complete when the resurfacing operations are completed and the shoulders 
are brought up to the same elevation as the proposed pavement and when pavement markings are 
installed. The pavement marking doesn’t have to be the final marking material to be considered 
substantially complete. Any remaining punch list items are to be completed with portable work zone 
signing. There will be no compensation for any portable signing.  Sign removal is a condition of final 
project acceptance.  
(C) Lane Closure Work Zone Signs 
Install any required lane closure signing needed during the life of the project in accordance with the 
Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard Drawings. Any 
required portable signs for lane closures are compensated in the contract pay item for Temporary 
Traffic Control. 

Payment will be made for the work zone signing items that have been included in the contract.  No 
direct payment will be made for providing other work zone signing as required herein, as the cost of 
same will be considered incidental to the work being paid for under those various work zone signing 
items that have been included.  Where the Contractor provides work zone signing as required herein 
but no specific pay items have been included in the contract, all associated costs will be considered 
incidental to the work being paid for under the various items in the contract. 
TIME LIMITATION FOR PAVEMENT MARKINGS AND MARKERS ON NEWLY RESURFACED 
AREAS: 
Markings: Two-Lane, Two-Way Facilities 
For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar days 
after they have been obliterated by the resurfacing operation. This 30 day requirement is an 
exception to the 15 day requirement in the 2012 Standard Specifications. All other pavement marking 
shall be installed in accordance with the 2012 Standard Specifications and the 2012 Roadway 
Standard Drawings 1205.01 through 1205.13. 
Markings: All Facilities 
Final pavement markings on a specific map are subject to an observation period that begins with the 
satisfactory completion of all pavement markings required on a specific map in accordance with 
Subarticle 1205-3(H) of the 2012 Standard Specifications. Pavement markings shall be installed in 
accordance with the 2012 Standard Specifications and the 2012 Roadway Standard Drawings 
1205.01 through 1205.13 with the exception of the 30 day edge line requirement for 2 lane roads as 
described above.  
All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold Applied 
Plastic or Heated-In-Place Thermoplastic as shown on NCDOT Approved Product List.  The quantity 
for characters, symbols and stop bars on concrete will be included in the pay items for Type 2 Cold 
Applied Plastic. 
All characters, symbols and stop bars on asphalt shall be either Heated-In-Place Thermoplastic or 
Extruded Thermoplastic as shown on NCDOT Approved Product List.  The quantity for characters, 
symbols and stop bars on asphalt will be included in the pay items for  
Heated-In-Place Thermoplastic. 
Markers: All Facilities 
Install permanent pavement markers within 60 calendar days after completing the resurfacing on 
each map. Pavement markers shall be installed in accordance with the 2012 Standard Specifications 
and the 2012 Roadway Standard Drawing 1205.12 and 2012 Roadway Standard Drawings 1250.01 
through 1253.01.  
Milled Rumble Strips: 
When utilized, milled rumble strips shall be installed in accordance with the 2012 Standard 
Specifications and the 2012 Roadway Standard Drawing 665.01. 



35 
 

ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND 
MARKERS 

(01-17-12) RWZ-5 

Use the following in conjunction with the 2012 Standard Specifications: 
 
Standard Pavement Markings 2012 Roadway Standard Drawings: 
 1205.01, 1205.02, 1205.03, 1205.04, 1205.05,  

1205.06, 1205.07, 1205.08, 1205.09, 1205.10,  
1205.11, 1205.12, 1205.13 

  
Raised Pavement Markers 2012 Roadway Standard Drawings: 
 1205.12, 1250.01, 1251.01 
  
Snowplowable Pavement 
Markers 

2012 Roadway Standard Drawings: 
1250.01, 1253.01 

  
Milled Rumble Strips 2012 Roadway Standard Drawings: 
 665.01 
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EROSION, SILTATION, AND POLLUTION CONTROL 
The Contractor shall exercise every reasonable precaution and take all necessary measures 
throughout the life of the project to prevent erosion, siltation, and pollution in accordance with the 
applicable section of the 2012 Standard Specifications.  Erosion control measures shall be installed 
and maintained in accordance with the plans for this project, Division 16 of the 2012 Standard 
Specifications, Section 1630 of the 2012 Standard Specifications, the NCDOT Best Management 
Practices for Construction and Maintenance Activities and in locations directed by the Engineer or 
his representative. 

The NCDOT Best Management Practices for Construction and Maintenance Activities manual can be 
found on the Internet at the following web address: 

http://ncdot.org/doh/operations/BMP_manual/default.html 

Once the Engineer has determined that 80% coverage of permanent vegetation has been 
established, the Contractor will be notified to remove the remaining erosion control devices 
that are no longer needed.  The Contractor will be responsible for, and shall correct any areas 
disturbed by operations performed in permanent vegetation establishment and the removal of 
temporary erosion control measures, whether occurring prior to or after placing traffic on the 
project.  

No additional compensation will be made for maintenance and removal of temporary erosion 
control items. Final payment or retainage shall be held until such time as the Roadside Field 
Operations Unit releases the project from Erosion Control compliance review and all 
temporary erosion control items have been removed to the satisfaction of the Engineer. 

Within seven (7) calendar days to fourteen (14) calendar days of completion of any phase of 
grading, all disturbed areas shall be planted or otherwise provided with temporary or 
permanent ground cover, devices, or structures sufficient to restrain erosion.   The Erosion 
and Sediment Control plan will identify the areas that require seven (7) and/or fourteen (14) 
calendar day ground stabilization.  The Contractor is herein advised to follow all current 
regulations set forth by the North Carolina Department of Environment and Natural Resources 
(NCDENR) Division of Water Quality (DWQ) as defined in the General Stormwater Permit for 
Construction Activities NCG010000. 

The excavation of silt (maintenance) from erosion control devices shall be considered 
incidental to the maintenance of all applicable erosion control devices.  There shall be no 
direct payment for silt excavation from erosion control devices. 

STABILIZATION REQUIREMENTS 
Stabilization for this project shall comply with the time frame guidelines as specified by the 
NCG-010000 general construction permit effective August 3, 2011 issued by the North Carolina 
Department of Environment and Natural Resources Division of Water Quality. Temporary or 
permanent ground cover stabilization shall occur within 7 calendar days from the last land disturbing 
activity, with the following exceptions in which temporary or permanent ground cover shall be 
provided in 14 calendar days from the last land-disturbing activity: 
· Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 
· Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 
· Slopes 4:1 or flatter 
The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no 
exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined by 
North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent ground 
cover stabilization shall be achieved in accordance with the provisions in this contract and as 
directed. 
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PERMANENT VEGETATION ESTABLISHMENT 
 (2-16-12) (Rev. 10-15-13) 104 SP1 G16 

Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 
between initial vegetation planting and final project acceptance, perform all work necessary 
to establish permanent vegetation on all erodible areas within the project limits, as well as, in borrow 
and waste pits.  This work shall include erosion control device maintenance and installation, repair 
seeding and mulching, supplemental seeding and mulching, mowing, and fertilizer topdressing, as 
directed.  All work shall be performed in accordance with the applicable section of the 2012 Standard 
Specifications.  All work required for initial vegetation planting shall be performed as a part of the 
work necessary for the completion and acceptance of the Intermediate Contract Time (ICT).  
Between the time of ICT and Final Project acceptance, or otherwise referred to as the vegetation 
establishment period, the Department will be responsible for preparing the required National 
Pollutant Discharge Elimination System (NPDES) inspection records. 
Once the Engineer has determined that the permanent vegetation establishment requirement has 
been achieved at an 80% vegetation density (the amount of established vegetation per given area to 
stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be notified 
to remove the remaining erosion control devices that are no longer needed.  The Contractor will be 
responsible for, and shall correct any areas disturbed by operations performed in permanent 
vegetation establishment and the removal of temporary erosion control measures, whether occurring 
prior to or after placing traffic on the project. 
Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental 
Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be made 
at contract unit prices for the affected items.  Work required that is not represented by contract line 
items will be paid in accordance with Articles 104-7 or 104-3 of the 2012 Standard Specifications.  No 
additional compensation will be made for maintenance and removal of temporary erosion control 
items. 

SEEDING AND MULCHING (PERMANENT) 
The Contractor shall seed all disturbed areas as directed by the Engineer, in accordance with 
Section 1660 of the 2012 Standard Specifications.  Seeding and mulching shall immediately follow 
shoulder construction operations and in no case shall shoulder construction operations exceed 
seeding and mulching operations by more than two weeks without written permission of the 
Engineer.  Failure to meet this requirement shall be cause to cease all operations until it can be met. 
Seeding and Mulching: (East) 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 
be as stated below. During periods of overlapping dates, the kind of seed to be used shall be 
determined by the Engineer. All rates are in pounds per acre. 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 
be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 
determined.  All rates are in pounds per acre. 
All Roadway Areas 

March 1 - August 31 September 1 - February 28 
50# Tall Fescue 50# Tall Fescue 
10# Centipede 10# Centipede 
25# Bermudagrass 

(hulled) 
35# Bermudagrass 

(unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000#  Limestone 

Waste and Borrow Locations 
March 1 – August 31 September 1 - February 28 
75#  Tall Fescue 75#  Tall Fescue 
25#  Bermudagrass 

(hulled) 
35# Bermudagrass 

(unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000# Limestone 
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SEEDING AND MULCHING (PERMANENT) (continued) 
Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon 
Engineer’s request. 
Approved Tall Fescue Cultivars 

2nd 
Millennium 

Duster Magellan Rendition 

Avenger Endeavor Masterpiece Scorpion 
Barlexas Escalade Matador Shelby 
Barlexas II Falcon II, III, IV & V Matador GT Signia 
Barrera Fidelity Millennium Silverstar 
Barrington Finesse II Montauk Southern Choice II 
Biltmore Firebird Mustang 3 Stetson 
Bingo Focus Olympic Gold Tarheel 
Bravo Grande II Padre Titan Ltd 
Cayenne Greenkeeper Paraiso Titanium 
Chapel Hill Greystone Picasso Tomahawk 
Chesapeake Inferno Piedmont Tacer 
Constitution Justice Pure Gold Trooper 
Chipper Jaguar 3 Prospect Turbo 
Coronado Kalahari Quest Ultimate 
Coyote Kentucky 31 Rebel Exeda Watchdog 
Davinci Kitty Hawk Rebel Sentry Wolfpack 
Dynasty Kitty Hawk 2000 Regiment II  
Dominion Lexington Rembrandt  

 
On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and 
add 20# of Sericea Lespedeza from January 1 - December 31. 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 1-2-2 
ratio is maintained and the rate of application adjusted to provide the same amount of plant food as a 
10-20-20 analysis and as directed. 
All areas seeded and mulched shall be tacked with asphalt.  Crimping of straw in lieu of asphalt tack 
shall not be allowed on this project. 
CRIMPING STRAW MULCH 
Crimping shall be required on this project adjacent to any section of roadway where traffic is to be 
maintained or allowed during construction.  In areas within six feet of the edge of pavement, straw is 
to be applied and then crimped. After the crimping operation is complete, an additional application of 
straw shall be applied and immediately tacked with a sufficient amount of undiluted emulsified 
asphalt. 
Straw mulch shall be of sufficient length and quality to withstand the crimping operation. 
Crimping equipment including power source shall be subject to the approval of the Engineer 
providing that maximum spacing of crimper blades shall not exceed 8". 

Within seven (7) calendar days to fourteen (14) calendar days of completion of any phase of 
grading, all disturbed areas shall be planted or otherwise provided with temporary or 
permanent ground cover, devices, or structures sufficient to restrain erosion.   The Erosion 
and Sediment Control plan will identify the areas that require seven (7) and/or fourteen (14) 
calendar day ground stabilization.  The Contractor is herein advised to follow all current 
regulations set forth by the North Carolina Department of Environment and Natural Resources 
(NCDENR) Division of Water Quality (DWQ) as defined in the General Stormwater Permit for 
Construction Activities NCG-010000. 
Basis of payment: 
Seeding and Mulching, per acre. 
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ROLLED EROSION CONTROL PRODUCTS 
(EXCELSIOR MATTING FOR EROSION CONTROL) 

Description 

Furnish, place and maintain a rolled erosion control product (matting) on previously shaped and 
seeded drainage ditches, slopes or other areas at locations shown in the contract or as directed. 
Work includes providing all materials, excavation and backfilling, placing and securing matting and 
maintaining the drainage ditch. The conditions which occur during the construction of the project will 
determine the quantity of matting placed. The quantity of matting may be increased, decreased or 
eliminated entirely as directed. Such variations in quantity will not be considered as alterations in the 
details of construction or a change in the character of the work. 

Materials 

Refer to Division 10. 

Item         Section 

Matting for Erosion Control     1060-8 
Staples        1060-8 

Construction Methods 

Place matting immediately following seeding. Provide a smooth soil surface free from stones, clods 
or debris that will prevent the contact of the matting with the soil. Preserve the required line, grade 
and cross section of the area covered. Unroll matting in the direction of the flow of water and apply 
without stretching so that it will lie smoothly but loosely on the soil surface. Bury the up-channel or 
top of slope end of each piece of matting in a narrow trench at least 6" deep and tamp firmly. Where 
one roll of matting ends and a second-roll begins, overlap the end of the upper roll over the buried 
end of the second roll so there is a 4" overlap. Construct staple checks 4" on center and every 30 ft 
longitudinally in the matting or as directed. Fold over and bury matting to the full depth of the trench, 
close and tamp firmly. Overlap matting at least 4" where 2 or more widths of matting are laid side by 
side. Place staples across matting at ends, junctions and check trenches approximately 10" apart. 
Place staples along the outer edges and down the center of each strip of matting 3 ft apart. Place 
staples along all lapped edges 10" apart. Install product with netting on the top side when excelsior 
or straw matting is used. The Engineer may require adjustments in the trenching or stapling 
requirements to fit individual cut or fill slope conditions. 

Measurement and Payment 

Matting will be measured and paid in square yards as measured along the surface of the ground, 
over which matting has been acceptably placed. 

Basis of payment: 
Eight foot (8’) Excelsior Matting for Erosion Control, per square yard (contingent item). 
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WATTLES WITH POLYACRYLAMIDE (PAM) 
Description 

 Wattles are tubular products consisting of excelsior fibers encased in synthetic netting.  Wattles are 
used on slopes or channels to intercept runoff and act as a velocity break.  Wattles are to be placed 
at locations shown on the plans or as directed.  Installation shall follow the detail provided in the 
plans and as directed.  Work includes furnishing materials, installation of wattles, matting installation, 
PAM application, and removing wattles. 

Materials 

Wattle shall meet the following specifications: 

100% Curled Wood(Excelsior) Fibers 
Minimum Diameter 12 in. 
Minimum Density 2.5 lb/ft3 +/- 10% 
Net Material Synthetic 
Net Openings 1 in. x 1 in. 
Net Configuration Totally Encased 
Minimum Weight 20 lb. +/- 10% per 10 ft. length  

 
Anchors:  Stakes shall be used as anchors. 

Wooden Stakes: 

 Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross section.  
One end of the stake must be sharpened or beveled to facilitate driving down into the underlying soil. 

Matting shall meet the requirements of section 1060-8 of the 2012 Standard Specifications, or shall 
meet specifications provided elsewhere in this contract. 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in 
length with a throat of 1" in width. 

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.  
Soil samples shall be obtained in areas where the wattles will be placed, and from offsite material 
used to construct the roadway, and analyzed for the appropriate PAM flocculant to be utilized with 
each wattle. 

Construction Methods 

Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the end 
of each section of wattle.  A minimum of 4 stakes shall be installed on the downstream side of the 
wattle with a maximum spacing of 2 linear feet along the wattle, and according to the detail.  Install a 
minimum of 2 stakes on the upstream side of the wattle according to the detail provided in the plans.  
Stakes shall be driven into the ground a minimum of 10 in. with no more than 2 in. projecting from the 
top of the wattle.  Drive stakes at an angle according to the detail provided in the plans. 

Install wattles to the top of the ditch according to the detail provided in the plans.  Overlap adjoining 
sections of wattles a minimum of 6 in. 

Installation of matting shall be in accordance with the detail provided in the plans, and in accordance 
with section 1631-3(B) of the 2012 Standard Specifications, or in accordance with specifications 
provided elsewhere in this contract. 

Apply PAM over the lower center portion of the wattle where the water is going to flow over at a rate 
of 3.5 ounces per wattle.  PAM applications shall be done during construction activities after every 
rainfall event that is equal to or exceeds 0.50 in. 
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WATTLES WITH POLYACRYLAMIDE (PAM) (continued) 
The Contractor shall maintain the wattles until the project is accepted or until the wattles are 
removed, and shall remove and dispose of silt accumulations at the wattles when so directed in 
accordance with the requirements of Section 1630 of the 2012 Standard Specifications. 

Measurement and Payment 

Wattles will be measured and paid for by the actual number of linear feet of wattles which are 
installed and accepted.  Such price and payment will be full compensation for all work covered by 
this section, including, but not limited to, furnishing all materials, labor, equipment and incidentals 
necessary to install the Wattles. 

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM applied 
to the wattles. Such price and payment will be full compensation for all work covered by this section, 
including, but not limited to, furnishing all materials, labor, equipment and incidentals necessary to 
apply the Polyacrylamide(PAM). 

There shall be no direct payment for Matting, Staples or any other items necessary for the 
construction of the Wattles with Polyacrylamide.   These items shall be considered incidental to the 
construction of the Wattles with Polyacrylamide. 

The excavation of silt (maintenance) from erosion control devices shall be considered incidental to 
the maintenance of all applicable erosion control devices.  There shall be no direct payment for silt 
excavation from erosion control devices. 

Basis of payment: 
Wattle, per linear foot, (contingent item), 
Polyacrylamide (PAM), per pound, (contingent item). 
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EROSION AND STORMWATER CONTROL FOR SHOULDER 
CONSTRUCTION AND RECONSTRUCTION 

(11-16-10) (Rev. 8-21-12) 105-16, 225-2, Division 16 SP16 R03R 

Land disturbing operations associated with shoulder construction/reconstruction may require erosion 
and sediment control/stormwater measure installation.  National Pollutant Discharge Elimination 
System (NPDES) inspection and reporting may be required. 
 
Erosion control measures shall be installed per the erosion control detail in any area where the 
vegetated buffer between the disturbed area and surface waters (streams, wetlands, or open waters) 
or drainage inlet is less than 10 feet.  The Engineer may reduce the vegetated buffer threshold for 
this requirement to a value between 5 and 10 feet.  Erosion control measures shall be spot checked 
every 14 days until permanent vegetative establishment. 
 
In areas where shoulder construction/reconstruction includes disturbance or grading on the front 
slope or to the toe of fill, relocating ditch line or backslope, or removing vegetation from the ditch line 
or swale, NPDES inspection and monitoring are required every 14 days or within 24 hours of a 
rainfall event of 0.5" or greater.  Maintain daily rainfall records.  Install erosion control measures per 
detail. 
 
In areas where the vegetated buffer is less than 10 feet between the disturbed area and waters of 
the State classified as High Quality Water (HQW), Outstanding Resource Water (ORW), Critical 
Areas, or Unique Wetlands, NPDES inspection and monitoring are required every 14 days or within 
24 hours of a rainfall event of 0.5" or greater.  The Engineer may reduce the vegetated buffer 
threshold for this requirement to a value between 5 and 10 feet.  The plans or provisions will indicate 
the presence of these water classifications.  Maintain daily rainfall records.  Install erosion control 
measures per detail. 
 
Land disturbances hardened with aggregate materials receiving sheet flow are considered  
non-erodible. 
 
Sites that require lengthy sections of silt fence may substitute with rapid permanent seeding and 
mulching as directed by the Engineer. 
 
NPDES documentation shall be performed by a Level II Erosion and Sediment Control/Stormwater 
certificate holder. 
 
Materials used for erosion control will be measured and paid as stated in the contract. 
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EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION 
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180 
 
General 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the 
resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit for 
the work is required. 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the 
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained 
over the life of the contract. 
 (A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor 

to manage the Contractor and subcontractor operations, insure compliance with Federal, 
State and Local ordinances and regulations, and manage the Quality Control Program. 

 (B) Certified Foreman - Provide a certified, trained foreman for each construction operation that 
increases the potential for soil erosion or the possible sedimentation and turbidity of surface 
waters. 

 (C) Certified Installer - Provide a certified installer to install or direct the installation for erosion or 
sediment/stormwater control practices. 

 (D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 
control/stormwater component of reclamation plans and, if applicable, for the design of the 
project erosion and sediment control/stormwater plan. 

Roles and Responsibilities 
 (A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall 

be Level II and responsible for ensuring the erosion and sediment control/stormwater plan is 
adequately implemented and maintained on the project and for conducting the quality control 
program.  The Certified Supervisor shall be on the project within 24 hours notice from initial 
exposure of an erodible surface to the project’s final acceptance.  Perform the following 
duties: 
 (1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 
operation and in a timely manner over the duration of the contract. 
 (a) Oversee the work of subcontractors so that appropriate erosion and sediment 

control/stormwater preventive measures are conformed to at each stage of the 
work. 

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES) 
Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings of the 
NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans requested. 
(e) Provide any needed erosion and sediment control/stormwater practices for the 

Contractor’s temporary work not shown on the plans, such as, but not limited to 
work platforms, temporary construction, pumping operations, plant and storage 
yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in 
jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work prior to 
any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies on 
resolution of erosion and sediment control/stormwater issues due to the 
Contractor’s operations. 
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(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or 
any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that are 
initialed and include the installation date of Best Management Practices.  These 
practices shall include temporary and permanent groundcover and be properly 
updated to reflect necessary plan and field changes for use and review by 
Department personnel as well as regulatory agencies. 

 (2) Requirements set forth under the NPDES Permit - The Department's NPDES 
Stormwater permit (NCS000250) outlines certain objectives and management 
measures pertaining to construction activities.  The permit references NCG010000, 
General Permit to Discharge Stormwater under the NPDES, and states that the 
Department shall incorporate the applicable requirements into its delegated Erosion 
and Sediment Control Program for construction activities disturbing one or more acres 
of land.  The Department further incorporates these requirements on all contracted 
bridge and culvert work at jurisdictional waters, regardless of size.  Some of the 
requirements are, but are not limited to: 
 (a) Control project site waste to prevent contamination of surface or ground waters 

of the state, i.e. from equipment operation/maintenance, construction materials, 
concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, 
any other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 
discharge outfalls at least once every 7 calendar days, twice weekly for 
construction related Federal Clean Water Act, Section 303(d) impaired streams 
with turbidity violations, and within 24 hours after a significant rainfall event of 
0.5 inch that occurs within a 24 hour period. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 
Precipitation Estimate website to maintain a daily record of rainfall amounts and 
dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for review 
by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 
staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's Procedure 
for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater Permit 
NCS000250 requirements, and the applicable requirements of the General 
Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who will 
notify the Division of Water Quality Regional Office within 24 hours of becoming 
aware of the violation. 

 (3) Quality Control Program - Maintain a quality control program to control erosion, prevent 
sedimentation and follow provisions/conditions of permits.  The quality control program 
shall: 
 (a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 
(b) Ensure that all operators and subcontractors on site have the proper erosion and 

sediment control/stormwater certification. 
(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when needed. 
(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-section 
basis. 
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(g) Use flocculants approved by state regulatory authorities where appropriate and 
where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and sediment 
control devices. 

(i) Remove temporary erosion or sediment control devices when they are no longer 
necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject to 
review by the Engineer.  Maintain NPDES inspection records and make records 
available at all times for verification by the Engineer. 

 (B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed 
herein during the respective construction activities to control erosion, prevent sedimentation 
and follow permit provisions: 
 (1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 
The Contractor may request to use the same person as the Level II Supervisor and Level II 
Foreman.  This person shall be onsite whenever construction activities as described above 
are taking place.  This request shall be approved by the Engineer prior to work beginning. 
The Contractor may request to name a single Level II Foreman to oversee multiple 
construction activities on small bridge or culvert replacement projects.  This request shall be 
approved by the Engineer prior to work beginning. 

 (C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 
following erosion and sediment control/stormwater crew: 
 (1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 
(14) Pipe installations within jurisdictional areas 
If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II Foreman for 
a Level I Installer, provided the Level II Foreman is not tasked to another crew requiring Level 
II Foreman oversight. 

 (D) Certified Designer - Include the certification number of the Level III-B Certified Designer on the 
erosion and sediment control/stormwater component of all reclamation plans and if applicable, 
the certification number of the Level III-A Certified Designer on the design of the project 
erosion and sediment control/stormwater plan. 

Preconstruction Meeting 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified 
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified 
personnel over the life of the contract within 2 days of change. 
Ethical Responsibility 
Any company performing work for the North Carolina Department of Transportation has the ethical 
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper 
testing or falsification of records. 
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Revocation or Suspension of Certification 
Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, 
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the 
issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist 
Order for erosion and sediment control/stormwater related issues. 
The Chief Engineer may recommend suspension or permanent revocation of certification due to the 
following: 
 (A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit conditions 

and specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the 
Corporate Head of the company that employs the certificant. 
A certificant has the right to appeal any adverse action which results in suspension or permanent 
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days 
after receiving notice of the proposed adverse action. 

Chief Engineer 
1536 Mail Service Center 
Raleigh, NC 27699-1536 

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 
effective on the date specified on the certified notice.  Failure to appeal within the time specified will 
result in a waiver of all future appeal rights regarding the adverse action taken.  The certificant will 
not be allowed to perform duties associated with the certification during the appeal process. 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  
Decision of the Chief Engineer will be final and will be made in writing to the certificant. 
If a certification is temporarily suspended, the certificant shall pass any applicable written 
examination and any proficiency examination, at the conclusion of the specified suspension period, 
prior to having the certification reinstated. 
Measurement and Payment 

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers 
and Certified Designer will be incidental to the project for which no direct compensation will be made. 
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Guidance on Complying with the Applicable Requirements of NCG01 
In a memorandum dated July 14, 2008, the North Carolina Division of Water Quality (NCDWQ) informed 
the North Carolina Department of Transportation (NCDOT) of the requirements applicable to their 
activities covered under the NCG0 1 general permit. The purpose of this document is to provide 
guidance on complying with the applicable requirements of the NCG0 1. This document will provide 
definitions of terms, specific details on monitoring and recordkeeping, and recommendations to 
maintain compliance with the NCG0 1. This guidance is applicable only to the current NCG01 general 
permit. Should revisions be made to the NCG01 general permit when it is renewed, a new guidance 
document will be issued reflecting those revisions. 
Definitions  
303(d) listed stream – Streams listed on the 303(d) impaired waters list are required to be inspected 
twice a week. This requirement applies only to streams listed for pollutants associated with 
construction activities such as turbidity, sediment, or biological integrity and included on DWQ’s 
Construction 3 03(d) list. Unnamed tributaries draining to the impaired stream reach are assumed to carry 
the 303(d) listing as well. 
Idle projects – Idle projects are projects that have not been completed but where no construction 
activity occurs for 21 calendar days or more and have been adequately stabilized with temporary 
vegetation pursuant to Division of Land Resources guidelines. Typically, these projects are two- part 
projects (grading and paving) with significant gaps between activities or where the project has been 
stabilized with temporary ground cover and construction has been halted due to weather, funding, or 
other constraints. 
Pollutants for visual inspection 
Clarity – Clarity refers to the clarity of the stormwater discharge and can range from clear to opaque or 
very cloudy. 
Floating Solids – Floating solids are any solids, foams, or debris observed floating on the surface of 
the stormwater discharge. 
Suspended Solids – Suspended solids is the type of pollution most often associated with construction 
activities. This term refers to suspended sediment or other particles in the discharge. This also 
includes sediment that was once suspended and has been deposited outside the limits of the work 
site. 
Oil Sheen – Oil sheen refers to the shiny or colored luster that result from petrochemicals in the 
discharge. 
Other Obvious Indicators of Stormwater Pollution – This could be anything not listed above such as 
de-icing material, slag, industrial pollutants, etc. 
Stormwater Discharge Outfall (SDO) – A SDO is defined as a point of stormwater discharge to waters 
of the State (streams, wetlands, open water). An outfall is not restricted to pipes and includes any type 
of conveyance or any discharge from a BMP that discharges to waters of the State. 
Monitoring and Recordkeeping 
All SDOs shall be inspected once every seven calendar days [twice every seven calendar days for 
303(d) listed streams (see definition above)] or within 24 hours after a 0.5” rainfall per 24 hour period. It 
is recommended that outfalls or discharges from BMPs not discharging to waters of the State be monitored 
and maintained regularly. This is highly recommended for discharges located adjacent to sensitive 
areas such as adjacent landowners or those that are in close proximity to waters of the State.  
SDOs on idle projects (See definition above) may be inspected less frequently. The inspection 
frequency shall not be less than once every 14 calendar days (once every seven calendar days for 3 
03(d) listed streams). However, SDOs on inactive projects must be inspected within 24 hours after a 
0.5” rainfall per 24 hour period. 
Inspections of SDOs shall include observing the discharge from the outfall if there is discharge 
present and making a qualitative assessment of the discharge for clarity, floating solids, suspended 
solids, oil sheen, and other obvious indicators of stormwater pollution. Qualitative assessment of the 
discharge includes visually observing the outfall at a point just prior to discharging to waters of the 
State for the parameters listed above. The qualitative assessment shall be made before the discharge 
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joins or is diluted by any other waste stream, body of water, or substance. Samples of the discharge at 
the SDO are not required. 
Results of the inspections shall be recorded for each SDO. NCDWQ has provided a recommended 
method on its website for qualitatively assessing the discharge using a numerical scale. However, 
NCDOT may develop and submit to NCDWQ for approval, its own method for qualitatively assessing 
the discharge. The method should clearly describe the range of values, should be comparable to 
NCDWQ’s recommended method, and should be used consistently in all of the NCDOT Division 
Offices. 
If visible sedimentation is leaving NCDOT property, regardless of whether it is from a SDO or not, 
corrective actions shall be taken to control the discharge of sediments outside of NCDOT’s 
property. Events where sediment leaves the NCDOT property limits shall be documented in the 
records along with the corrective actions taken and when the situation was resolved. Any event 
where sediment leaves the NCDOT property limits or where pollutants are discharged to waters of the 
State shall be reported to the appropriate offices of NCDWQ and NCDLR within 24 hours of first 
knowledge of the occurrence. NCDWQ shall be consulted regarding appropriate clean-up techniques 
for any loss of pollutants to waters of the State or protected buffer areas. 
Rainfall shall be monitored and recorded everyday. A rain gage shall be maintained on each 
construction site. It is recommended that at least one rain gage per 3 miles of 
roadway be maintained on each site unless topographical conditions (e.g., mountains) necessitate 
more gages. The State Climate Office of North Carolina Multi-sensor Precipitation Estimate (MPE) 
or other approved remote sensing precipitation tools may be substituted for rain gages and used to 
monitor daily rainfall and to trigger inspections due to a 0.5” or greater rainfall event. 
At a minimum, inspection records shall include the following: 

•  Daily rainfall amounts (record zero if no rain fell), identification of each discharge outfall 
inspected, date and time of the inspection, name and signature of the person performing the 
inspection, indication of characteristics of the stormwater discharge (clarity, floating solids, 
suspended solids, oil sheen, etc.), description of other indicators of stormwater pollution, 
indication of visible sediment leaving the NCDOT property limits or entering waters of the 
State, actions taken to correct/prevent sedimentation outside the NCDOT property limits or 
in waters of the State, and when the action was completed. 

•  For visible sedimentation found outside the NCDOT property limits, inspection records must 
include an explanation as to the actions taken to control future releases, actions taken to 
clean up the sediment that has left the NCDOT property limits, and when the action was 
completed. 

The contractor shall be responsible for maintaining the NPDES Stormwater Inspections form 
(SPPPFORM30).  This form can be downloaded from: 
https://apps.dot.state.nc.us/quickfind/forms/Default.aspx 
Inspection(s) shall be made in the presence of NCDOT personnel, and signed off by the 
contractor’s representative and the NCDOT representative once the inspection process has 
been performed. 
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MATERIALS 
(2-21-12) (Rev. 10-15-13) 1000, 1005, 1050, 1074, 1078, 1080, 1081, 1084, 1087, 1092 SP10 R01 

Revise the 2012 Standard Specifications as follows: 
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 
Use materials which do not produce a mottled appearance through rusting or other staining of the 
finished concrete surface. 
Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 

TABLE 1000-1 
REQUIREMENTS FOR CONCRETE 
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Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 

AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 
AA Slip Form 4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 
5-7 dry 

7-9 wet 
- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 
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Formed 
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weight 
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Latex 
Modified 
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0.400 0.400 - - 6 - 658 - - - 

Flowable Fill 
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Flowable Fill 
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Precast 
See Table 
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Prestress per contract 
See Table 

1078-1 
See Table 
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- - 8 - 564 

as 

needed 
- - 
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Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with: 
All fencing material and accessories shall meet Section 106. 
Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with the 
following: 
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Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two 
sentences with the following: 
Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load 
testing will only be required for new casting designs during the design process, and conformance to 
M306 loading (40,000 lbs.) will be required only when noted on the design documents. 
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following: 

TABLE 1078-1 
REQUIREMENTS FOR CONCRETE 

Property 
28 Day Design 
Compressive 

Strength  
6,000 psi or less 

28 Day Design 
Compressive 

Strength  
greater than 

6,000 psi 
Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 
Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 
 
Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) with 
the following: 
(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion 

Test. 
(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 
(D) A certified test report from an approved independent testing laboratory for the Salt Fog 

Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as 
specified in AASHTO M 300. 

(E) A certified test report from an approved independent testing laboratory that the product has 
been tested for slip coefficient and meets AASHTO M253, Class B. 

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third 
sentences of the description for Type 3A. 
Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with 
the following: 
For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and 
other fixtures in hardened concrete, the manufacturer shall submit test results showing that the 
bonding system will obtain 125% of the specified required yield strength of the fixture.  Furnish 
certification that, for the particular bolt grade, diameter and embedment depth required, the anchor 
system will not fail by adhesive failure and that there is no movement of the anchor bolt.  For 
certification and anchorage, use 3,000 psi as the minimum Portland cement concrete compressive 
strength used in this test.  Use adhesives that meet Section 1081. 
List the properties of the adhesive on the container and include density, minimum and maximum 
temperature application, setting time, shelf life, pot life, shear strength and compressive strength. 
Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 
Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first paragraph with the 
following: 
Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or 
ASTM A690 unless otherwise required by the plans.  Steel sheet piles shall be coated as required by 
the plans.  Galvanized sheet piles shall be coated in accordance with Section 1076.  Metallized 
sheet piles shall be metallized in accordance to the Project Special Provision “Thermal Sprayed 
Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy coating and a 0.5 mil seal coating.  Any 
portion of the metallized sheet piling encased in concrete shall receive a barrier coat.  The barrier 
coat shall be an approved waterborne coating with a low-viscosity which readily absorbs into the 
pores of the aluminum thermal sprayed coating.  The waterborne coating shall be applied at a 
spreading rate that results in a theoretical 1.5 mil dry film thickness.  The manufacturer shall issue a 
letter of certification that the resin chemistry of the waterborne coating is compatible with the 99.9% 
aluminum thermal sprayed alloy and suitable for tidal water applications. 
Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with the 
following: 
All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead. 
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Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second paragraph 
with the following: 
All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r). 
Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the 
following after the first paragraph: 
Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, 
without crushing, to check for any levels of arsenic and lead.  If any arsenic or lead is detected, the 
sample shall be crushed and repeat the test using X-ray Fluorescence.  If the X-ray Fluorescence 
test shows more than a LOD of 5 ppm, test the beads using United States Environmental Protection 
Agency Method 6010B, 6010C or 3052 for no more than 75 ppm arsenic or 200 ppm lead. 
Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3 
Minimum Coefficient of Retroreflection for NC Grade A with the following: 

TABLE 1092-3 
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter) 

Observation 
Angle, degrees 

Entrance 
Angle, 
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e Fluorescent 
Yellow Green 

Fluorescent 
Yellow 

0.2 -4.0 525 395 52 95 30 420 315 
0.2 30.0 215 162 22 43 10 170 130 
0.5 -4.0 310 230 31 56 18 245 185 
0.5 30.0 135 100 14 27 6 110 81 
1.0 -4.0 120 60 8 16 3.6 64 48 
1.0 30.0 45 34 4.5 9 2 36 27 



53 
 

AWARD OF CONTRACT 
The basis for award of this contract will be determined by multiplying the unit bid prices by the 
quantities given and comparing the total amount bid for the following items: 

Mobilization 
Comprehensive Grading 
Foundation Conditioning Material 
18” RC Pipe Culvert, Class III 
Pipe Removal 
Incidental Stone 
Shoulder Borrow 
Milling Asphalt Pavement, 0” to 1.0” 
ACBC Type B 25.0 B 
ACIC Type I 19.0 B 
ACSC Type SF 9.5 A 
Asphalt Binder, PG 64-22 
Thermoplastic Pavement Marking Line (4” – White – 90 mils) 
Thermoplastic Pavement Marking Line (4” – White – 120 mils) 
Thermoplastic Pavement Marking Line (4” – Yellow – 120 mils) 
Thermoplastic Pavement Marking Line (8” – Yellow – 90 mils) 
Thermoplastic Pavement Marking Line (4” – White – 90 mils) 
 
 
 
Seeding and Mulching (Permanent) 
 
 

All other items are listed for contingent bids.  The Contractor may be required to furnish and install 
these items if it is determined by the Engineer to be necessary.  NOTE:  Bids are required on all 
contingent items.  Any proposals which do not have a bid for contingent items will be 
considered non-responsive and will not be considered for award of contract. 
The quantities listed are for bidding purposes only.  The actual quantities will be determined by the 
Engineer. 
“The North Carolina Department of Transportation, in accordance with the provisions of Title VI of 
the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of Transportation 
(49 C.F.R., Part 21), issued pursuant to such act, hereby notifies all bidders that it will affirmatively 
insure that the contract entered into pursuant to this advertisement will be awarded to the lowest 
responsible bidder without discrimination on the ground of race, color, or national origin”. 
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DIVISION CONTRACT 
Standard Special Provisions  

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
(5-17-11) Z-3 
Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 
independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  
Seed not meeting the specifications shall be rejected by the Department of Transportation and shall 
not be delivered to North Carolina Department of Transportation warehouses.  If seed has been 
delivered it shall be available for pickup and replacement at the supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall be 
rejected by the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, 
Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species on the seed 
analysis label.  Tolerances as applied by the Association of Official Seed Analysts will NOT be 
allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be recognized.  
However, for the purpose of figuring pure live seed, the found pure seed and found germination 
percentages as reported by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be recognized 
for minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged 
Robin) 

27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   
 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum 
of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall not contain 
more than 2% other crop seed nor more than 1% total weed seed.  The germination rate as tested by 
the North Carolina Department of Agriculture shall not fall below 70%, which includes both dormant 
and hard seed.  Seed shall be labeled with not more than 7%, 5% or 2% inert matter (according to 
above specifications), 2% other crop seed and 1% total weed seed. 
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Exceptions may be made for minimum pure live seed allowances when cases of seed variety 
shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 
deficient. 
 
FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 
Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not 
be approved. 
 
 Sericea Lespedeza 
 Oats (seeds) 
 
Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not 
be approved. 
 
 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 
Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not 
be approved. 
 
 Common or Sweet Sundangrass 
 
Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not 
be approved. 
 
 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be 
approved. 
  
 Centipedegrass    Japanese Millet 
 Crownvetch     Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
 Creeping Red Fescue 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 

Barnyard Grass   
Sweet Clover  

 Big Bluestem 
 Little Bluestem  
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 

Yellow Blossom Sweet Clover 
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ERRATA 
(1-17-12) (Rev. 10-15-13) Z-4 

Revise the 2012 Standard Specifications as follows: 
Division 2 

Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-
25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows:  
Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential 
Wetlands and Endangered Species” with “(d) Evaluation for Potential Wetlands and Endangered 
Species”; and Line 33, replace “(6) Approval” with “(4) Approval”. 

Division 4 
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with 
“reinforcement”. 

Division 6 
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, 
replace “30” with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of 
P0.075/Pbe Ratio with “1.0”. 
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  
“Subarticle 1012-1(E)” 

Division 8 
Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with 
“Portland Cement Concrete, Class A”. 

Division 10 
Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability (Retained 
Strength) of Type 5 geotextiles with “70%”. 

Division 12 
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with 
“POLYUREA”. 
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 

Division 15 
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with “Subarticle 
235-3(C)”. 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the 
following:   
Page 15-6, Subarticle 1510-3(B), line 32, delete “ may be performed concurrently or”  and 
replace with “ shall be performed” . 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

Division 17 
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, 
delete this subarticle. 
Revise the 2012 Roadway Standard Drawings as follows: 
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with 
“1631.01”. 
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PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 

(3-18-03) (Rev. 10-15-13) Z-04a 
Within Quarantined Area 

This project may be within a county regulated for plant and/or pests.  If the project or any part of the 
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to 
moving out of the quarantined area.  Comply with federal/state regulations by obtaining a certificate 
or limited permit for any regulated article moving from the quarantined area. 

Originating in a Quarantined County 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 

Contact 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific 
project sites located in the quarantined area or for any regulated article used on this project 
originating in a quarantined county. 

Regulated Articles Include 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 
other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by 

an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other 
noxious weeds. 
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MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer 

shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE 
CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each 

of his employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY 
FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on this 
project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in the 
minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed 
of all Federal and State Laws affecting his contract. 
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MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 
(DIVISIONS) 

(10-16-07)(Rev. 5-21-13) 102-15(J) SP1 G67 

Description 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts 
financed in whole or in part with State funds. 
 
Definitions 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be 
used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used 
to meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used 
as a replacement for a previously committed MBE or WBE firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not 
greater than the advertised contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the 
Contractor's approved, committed MBE and WBE participation along with a listing of the committed 
MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor. 
 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment 
in which the materials or supplies required for the performance of the contract are bought, kept in 
stock, and regularly sold to the public in the usual course of business.  A regular dealer engages in, 
as its principal business and in its own name, the purchase and sale or lease of the products in 
question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and petroleum 
products need not keep such products in stock, if it owns and operates distribution equipment for the 
products.  Brokers and packagers are not regarded as manufacturers or regular dealers within the 
meaning of this section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive 
services and information to applicants for MBE/WBE certification.  The MBE/WBE program follows 
the same regulations as the federal Disadvantaged Business Enterprise (DBE) program in 
accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
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Forms and Websites Referenced in this Provision 
Payment Tracking System - On-line system in which the Contractor enters the payments made to 
MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.  
http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Re
placement%20Request%20Form.pdf 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20
Form%20Rev.%202012.zip 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts 
as a written joint check agreement among the parties providing full and prompt disclosure of the 
expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notificatio
n%20Form.pdf 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the signed 
MBE/WBE for the amount listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20
Subcontractor.pdf 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a 
project that will meet this MBE and WBE goals.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).doc 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 
work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith 
effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20
Comparison%20Example.xls 
MBE and WBE Goal 
The following goals for participation by Minority Business Enterprises and Women Business 
Enterprises are established for this contract: 
 (A) Minority Business Enterprises [ 3 ] % 

 (1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and 
reasonable steps to ensure that MBEs participate in at least the percent of the contract 
as set forth above as the MBE goal. 

 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs 

during the performance of the contract.  Any MBE participation obtained shall be 
reported to the Department. 

 
(B) Women Business Enterprises [ 2 ] % 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and 
reasonable steps to ensure that WBEs participate in at least the percent of the contract 
as set forth above as the WBE goal. 

 
(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs 

during the performance of the contract.  Any WBE participation obtained shall be 
reported to the Department. 
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Directory of Transportation Firms (Directory) 
Real-time information is available about firms doing business with the Department and firms that are 
certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 
Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals respectively.  
The Directory can be found at the following link.  
https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use 
during the life of the contract.  Only those identified to meet the MBE goal and the WBE goal will be 
considered committed, even though the listing shall include both committed MBE/WBE 
subcontractors and additional MBE/WBE subcontractors.  Any additional MBE/WBE subcontractor 
participation submitted at the time of bid will be used toward overall race-neutral goals.  Only those 
firms with current MBE and WBE certification at the time of bid opening will be acceptable for listing 
in the bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the following 
required information: 
 
Blank forms will not be deemed to represent zero participation.  Bids submitted that do not have 
MBE and WBE participation indicated on the appropriate form will not be read publicly during the 
opening of bids.  The Department will not consider these bids for award and the proposal will be 
rejected. 
 
(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE 
participation, including the names and addresses on Listing of MBE and 
WBE Subcontractors contained elsewhere in the contract documents in order for the 
bid to be considered responsive.  Bidders shall indicate the total dollar value of the 
MBE and WBE participation for the contract. 

 
(2) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of 

MBE and WBE Subcontractors by entering the word “None” or the number “0.”  This 
form shall be completed in its entirety. 

 
(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time 

of bid by checking the Directory of Transportation Firms.  If the firm is not certified at 
the time of the bid-letting, that MBE’s or WBE’s participation will not count towards 
achieving the corresponding goal. 

 
(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is submitted, shall 

enter the word “None”; or the number “0”; or if there is participation, add the value on the 
Listing of MBE and WBE Subcontractors contained elsewhere in the contract documents. 

 
MBE or WBE Prime Contractor 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is 
responsible for meeting the goals or making good faith efforts to meet the goals, just like any other 
bidder.  In most cases, a MBE or WBE bidder on a contract will meet one of the goals by virtue of the 
work it performs on the contract with its own forces.  However, all the work that is performed by the 
MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal.  The 
MBE or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to 
receive credit toward the goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  A WBE bidder 
puts in a bid where they will perform 40% of the contract work and have a WBE subcontractor which 
will perform another 5% of the work.  Together the two WBE firms submit on the Listing of MBE and 
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WBE Subcontractors a value of 45% of the contract which fulfills the WBE goal.  The 8% MBE goal 
shall be obtained through MBE participation with MBE certified subcontractors or documented 
through a good faith effort.  It should be noted that you cannot combine the two goals to meet an 
overall value.  The two goals shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 
Subcontractors just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE 
and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the 
contract.  This documentation shall be submitted on the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 12:00 noon of the 
sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an 
official state holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon 
on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 
toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), 
the MBE/WBE participation will not count toward meeting the MBE/WBE goal.  If the lack of this 
participation drops the commitment below either the MBE or WBE goal, the Contractor shall submit 
evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer  no later 
than 12:00 noon of the eighth calendar day following opening of bids, unless the eighth day falls on 
Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer 
no later than 12:00 noon on the next official state business day. 
 
Submission of Good Faith Effort 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive 
bidder shall submit to the Department documentation of adequate good faith efforts made to reach 
that specific goal(s). 
 
One complete set and (No. of Copies) copies of this information shall be received in the office of the 
Engineer no later than 12:00 noon of the sixth calendar day following opening of bids, unless the 
sixth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the office 
of the Engineer no later than 12:00 noon on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable 
to submit a representative letter along with a distribution list of the firms that were solicited.  
Documentation of MBE/WBE quotations shall be a part of the good faith effort submittal.  This 
documentation may include written subcontractor quotations, telephone log notations of verbal 
quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 
the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to 
obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder 
actively and aggressively sought MBE/WBE participation.  Mere pro forma efforts are not considered 
good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 
bidder has made.  Listed below are examples of the types of actions a bidder will take in making a 
good faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it 
intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the NCDOT 
Directory of Transportation Firms) the interest of all certified MBEs/WBEs who have the 
capability to perform the work of the contract.  The bidder must solicit this interest within at 
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least 10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.  
Solicitation shall provide the opportunity to MBEs/WBEs within the Division and surrounding 
Divisions where the project is located.  The bidder must determine with certainty if the 
MBEs/WBEs are interested by taking appropriate steps to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the MBE and WBE goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units to 
facilitate MBE/WBE participation, even when the prime contractor might otherwise 
prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the contract 

MBE/WBE goals when the work to be sublet includes potential for MBE/WBE 
participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested MBEs/WBEs with adequate information about the plans, specifications, 

and requirements of the contract in a timely manner to assist them in responding to 
a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with the 
available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of MBEs/WBEs that were considered; a description of the 
information provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional agreements could not be reached for 
MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and would take 
a firm’s price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using 
MBEs/WBEs is not in itself sufficient reason for a bidder’s failure to meet the contract 
MBE or WBE goals, as long as such costs are reasonable.  Also, the ability or desire of 
a prime contractor to perform the work of a contract with its own organization does not 
relieve the bidder of the responsibility to make good faith efforts.  Bidding contractors 
are not, however, required to accept higher quotes from MBEs/WBEs if the price 
difference is excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership in 
specific groups, organizations, or associates and political or social affiliations (for example, 
union vs. non-union employee status) are not legitimate causes for the rejection or non-
solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from the 
bid opening NCDOT’s Business Development Manager in the Business Opportunity and Work 
Force Development Unit to give notification of the bidder’s inability to get MBE or WBE 
quotes. 
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(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable 

good faith efforts to meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the 
MBE and WBE goals. 

 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 
(3) The performance of other bidders in meeting the MBE and WBE goals.  For example, 

when the apparent successful bidder fails to meet the goals, but others meet it, you 
may reasonably raise the question of whether, with additional reasonable efforts the 
apparent successful bidder could have met the goals.  If the apparent successful bidder 
fails to meet the MBE and WBE goals, but meets or exceeds the average MBE and 
WBE participation obtained by other bidders, the Department may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder having 
made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that can 
satisfy to the Department that the MBE and WBE goals can be met or that an adequate good faith 
effort has been made to meet the MBE and WBE goals. 
 
Non-Good Faith Appeal 
The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may 
appeal a determination of non-good faith made by the Goal Compliance Committee.  If a contractor 
wishes to appeal the determination made by the Committee, they shall provide written notification to 
the Engineer.  The appeal shall be made within 2 business days of notification of the determination 
of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the 
contract goal requirements.  The total dollar value of participation by a committed MBE/WBE 
will be based upon the value of work actually performed by the MBE/WBE and the actual 
payments to MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting MBE/WBE participation 
for services or purchases that involves the use of a joint check.  Notification shall be through 
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be 
in accordance with the Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm 
may be counted toward the MBE contract goal requirement.  The same holds for work that a 
WBE subcontracts to another WBE firm.  Work that a MBE subcontracts to a non-MBE firm 
does not count toward the MBE contract goal requirement.  Again, the same holds true for the 
work that a WBE subcontracts to a non-WBE firm.  If a MBE or WBE contractor or 
subcontractor subcontracts a significantly greater portion of the work of the contract than 
would be expected on the basis of standard industry practices, it shall be presumed that the 
MBE or WBE is not performing a commercially useful function.  The MBE/WBE may present 
evidence to rebut this presumption to the Department.  The Department's decision on the 
rebuttal of this presumption may be subject to review by the Office of Inspector General, 
NCDOT. 
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(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count 
toward its contract goal requirement a portion of the total value of participation with the MBE 
or WBE in the joint venture, that portion of the total dollar value being a distinct clearly defined 
portion of work that the MBE or WBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for 
materials and supplies required to complete the contract and obtained from a MBE or WBE 
regular dealer and 100 percent of such expenditures from a MBE or WBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 
providing bonds or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 
charged for assistance in the procurement of the materials and supplies, or fees or 
transportation charges for the delivery of materials or supplies required on a job site 
(but not the cost of the materials and supplies themselves), provided the fees are 
determined to be reasonable and not excessive as compared with fees customarily 
allowed for similar services. 

 
Commercially Useful Function 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to MBEs 
and WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for execution of 
the work of the contract and is carrying out its responsibilities by actually performing, 
managing, and supervising the work involved.  To perform a commercially useful function, the 
MBE/WBE shall also be responsible with respect to materials and supplies used on the 
contract, for negotiating price, determining quality and quantity, ordering the material and 
installing (where applicable) and paying for the material itself.  To determine whether a 
MBE/WBE is performing a commercially useful function, the Department will evaluate the 
amount of work subcontracted, industry practices, whether the amount the firm is to be paid 
under the contract is commensurate with the work it is actually performing and the MBE/WBE 
credit claimed for its performance of the work, and any other relevant factors. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is performing 
a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there shall 
not be a contrived arrangement for the purpose of meeting the MBE or WBE goal. 
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(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 
operational truck used on the contract. 

 
(3) The MBE/WBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using drivers it 
employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may 
subcontract the work to another WBE firm, including an owner-operator who is certified 
as a WBE.  When this occurs, the MBE or WBE who subcontracts work receives credit 
for the total value of the transportation services the subcontracted MBE or WBE 
provides on the contract.  It should be noted that every effort shall be made by MBE 
and WBE contractors to subcontract to the same certification (i.e., MBEs to MBEs and 
WBEs to WBEs), in order to fulfill the goal requirement.  This, however, may not always 
be possible due to the limitation of firms in the area.  If the MBE or WBE firm shows a 
good faith effort has been made to reach out to similarly certified transportation service 
providers and there is no interest or availability, and they can get assistance from other 
certified providers, the Engineer will not hold the prime liable for meeting the goal. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from 

an owner-operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is 
entitled to credit for the total value of transportation services provided by the non-
MBE/WBE subcontractor not to exceed the value of transportation services provided by 
MBE/WBE-owned trucks on the contract.  Additional participation by non-MBE/WBE 
subcontractors receives credit only for the fee or commission it receives as a result of 
the subcontract arrangement.  The value of services performed under subcontract 
agreements between the MBE/WBE and the Contractor will not count towards the 
MBE/WBE contract requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open 

to the general public.  The lease must indicate that the MBE/WBE has exclusive use of 
and control over the truck.  This requirement does not preclude the leased truck from 
working for others during the term of the lease with the consent of the MBE/WBE, so 
long as the lease gives the MBE/WBE absolute priority for use of the leased truck.  
This type of lease may count toward the MBE/WBE’s credit as long as the driver is 
under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it is 
not identified on the truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute 
MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not 
terminate the MBE/WBE for convenience.  This includes, but is not limited to, instances in which the 
Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE 
subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an 
affiliate.  A MBE/WBE may only be terminated after receiving the Engineer’s written approval based 
upon a finding of good cause for the termination. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for 
approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, the 
Contractor may be disqualified from further bidding for a period of up to 6 months. 
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The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an additional MBE that 
was submitted at the time of bid may be used to fulfill the MBE commitment.  The same holds 
true if a committed WBE is terminated for good cause, an additional WBE that was submitted 
at the time of bid may be used to fulfill the WBE goal.  A good faith effort will only be required 
for removing a committed MBE/WBE if there were no additional MBEs/WBEs submitted at the 
time of bid to cover the same amount of work as the MBE/WBE that was terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of work as 
the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the 
steps taken.  Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is solicited in contracting 

the work defaulted by the previous MBE/WBE or in subcontracting other items of work 
in the contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 

contacted. 
(b) A description of the information provided to MBEs/WBEs regarding the plans 

and specifications for portions of the work to be performed. 
 

(3) A list of reasons why MBE/WBE quotes were not accepted. 
 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or 
insurance required by the Contractor. 

 
(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by the decertified 
firm.  The participation equal to the remaining work performed by the decertified firm 
will count toward the contract goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall 
take all necessary and reasonable steps to replace the MBE/WBE subcontractor with 
another similarly certified MBE/WBE subcontractor to perform at least the same amount 
of work to meet the MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do 
the same amount of work, a good faith effort must be submitted to NCDOT (see A 
herein for required documentation). 

 
Changes in the Work 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed MBE/WBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed by a 
MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in additional 
work to the same extent as the MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact 
on the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless 
otherwise approved by the Engineer. 
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When the Engineer makes changes that result in an alteration of plans or details of construction, and 
a portion or all of the work had been expected to be performed by a committed MBE/WBE, the 
Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the Engineer. 
When the Contractor requests changes in the work that result in the reduction or elimination of work 
that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional 
participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 
Reports and Documentation 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a 
MBE/WBE subcontractor.  The Department reserves the right to require copies of actual subcontract 
agreements involving MBE/WBE subcontractors. 
When using transportation services to meet the contract commitment, the Contractor shall submit a 
proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for use, 
their certification type(s), the number of trucks owned by the firm, as well as the individual truck 
identification numbers, and the line item(s) being performed. 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish 
the Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% 
or 100%) of expenditures claimed for MBE/WBE credit. 
Reporting Minority and Women Business Enterprise Participation 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second 
tier subcontractor).  This accounting shall be furnished to the Engineer for any given month by the 
end of the following month.  Failure to submit this information accordingly may result in the following 
action: 
(A) Withholding of money due in the next partial pay estimate; or 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other 

entities from the approved subcontractors list. 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all 
monthly and final payment information in the correct reporting manner. 
Failure on the part of the Contractor to submit the required information in the time frame specified 
may result in the disqualification of that contractor and any affiliate companies from further bidding 
until the required information is submitted. 
Failure on the part of any subcontractor to submit the required information in the time frame specified 
may result in the disqualification of that contractor and any affiliate companies from being approved 
for further work on future projects until the required information is submitted. 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the 
value of services provided during the month of the reporting period only. 
At any time, the Engineer can request written verification of subcontractor payments. 
The Contractor shall report the accounting of payments on the Department’s  
DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be processed for 
payment until the DBE-IS is received. 
Failure to Meet Contract Requirements 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 2012 Standard 
Specifications may be cause to disqualify the Contractor. 
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VICINITY MAP 
Work Order Number: 30001.92 

State Road Number: 1451 (Manchester Road) 
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Work Order Number: 30001.9.2 

State Road Number: 1451 (Manchester Road) 
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12/19/89 
 

*AWARD LIMITS ON MULTIPLE PROJECTS* 
 

It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total of 
$______________________________________________________, for those projects indicated 
below on which bids are being opened on the same date as shown in the Proposal Form.  Individual 
projects shall be indicated by placing the project number and county in the appropriate place below.  
Projects not selected will not be subject to an award limit. 

 
____________________________                ____________________________   
             (Project Number)              (County)                     
 
____________________________                ____________________________   
             (Project Number)              (County) 
 
____________________________                ____________________________   
             (Project Number)              (County)                     
 
____________________________                ____________________________   
             (Project Number)              (County) 
 
 
*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall state 
such limit in the space provided above in the second line of this form. 
 
It is agreed that in the event that I am (we are) the successful bidder on indicated projects, the total 
value of which is more that the above stipulated award limits, the Board of Transportation will award 
me (us) projects from among those indicated which have a total value not exceeding the award limit 
and which will result in the best advantage to the Department of Transportation. 
 
 
 
      ____________________________________ 
       **Signature of Authorized Person 
 

**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall be 
authorized to sign this form. 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
CORPORATION 

 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is 
in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating 
N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or 
subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 
contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, 
you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, 
accepted, or promised by any employees of your organization. 

 

SIGNATURE OF CONTRACTOR 
 

 
Full name of Corporation 

 
 
 

Address as prequalified 

 
Attest  By  

Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 
Select appropriate title  Select appropriate title 

   
   
   

Print or type Signer's name  Print or type Signer's name 

   

   

  CORPORATE SEAL  

   

  
AFFIDAVIT MUST BE NOTARIZED 

 
Subscribed and sworn to before me this the  

 
_______ day of _______________, 20_____ 
 
 

Signature of Notary Public 
Of __________________________County 
 
State of  ___________________________ 
 
My Commission Expires _______________ 

 
 
 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
PARTNERSHIP 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder 
has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the 
work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware 
that any such gift has been offered, accepted, or promised by any employees of your organization. 

 
SIGNATURE OF CONTRACTOR  

 

 
Full Name of Partnership 

 

 
Address as Prequalified 

 

 
 By  

Signature of Witness  Signature of Partner 
 

 
   

Print or type Signer's name  Print or type Signer's name 

 
 

 
AFFIDAVIT MUST BE NOTARIZED 

 

 
Subscribed and sworn to before me this the 
 
day of _____________________ 20_____. 

 
 

  

Signature of Notary Public 

 
of ____________________________County 

  

 
State of ______________________________ 

  

 
My Commission Expires:_________________ 

  

   
 

 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
LIMITED LIABILITY COMPANY 

 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder 
has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the 
work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware 
that any such gift has been offered, accepted, or promised by any employees of your organization. 

 
SIGNATURE OF CONTRACTOR 

 
 

 
Full Name of Firm 

 
 

Address as Prequalified 
 
 

 
 

  Signature of 
Manager 

 

Signature of Witness   Individually 

    
    
    

Print or type Signer's name   Print or type Signer's Name 

 
AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 
 

 
 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
JOINT VENTURE (2) or (3) 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee of the 
bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection 
with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the 
work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of the United 
States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements concerning 
exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the State, or 
from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire organization and its 
employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

 

SIGNATURE OF CONTRACTOR 
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On Line (1), fill in 
the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate manner.  On Line (3), 
print or type the name of the other joint venturer and execute below in the appropriate manner.  On Line (4), fill in the name of the third joint venturer, if 
applicable and execute below in the appropriate manner. 
 

(1)  
 Name of Joint Venture 

(2)  
 Name of Contractor 

  
 Address as prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
 If Corporation, affix Corporate Seal and  
    

(3)  
 Name of Contractor 
  
 Address as prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  
 If  Corporation, affix Corporate Seal and  
    

(4)  
 Name of Contractor (for 3 Joint Venture only) 
  
 Address as prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    

If  Corporation, affix Corporate Seal   
NOTARY SEAL NOTARY SEAL NOTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder 
has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the 
work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware 
that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor   
  Individual name 

   

 
Trading and doing business as 

  

  Full name of Firm 

   

 
Address as Prequalified 

 
 

   
Signature of Witness   Signature of Contractor, Individually 

   
Print or type Signer's name  Print or type Signer’s name 

   
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

 
 

 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is 
in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating 
N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or 
subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 
contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, 
you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, 
accepted, or promised by any employees of your organization. 
 

 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor  
 Print or type Individual name 

 
 

Address as Prequalified 

 
 

  

 Signature of Contractor, Individually 

  

  
 Print or type Signer's Name 

  
  

Signature of Witness  
  
  

Print or type Signer’s name  
AFFIDAVIT MUST BE NOTARIZED 

 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

 

NOTARY SEAL 
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DEBARMENT CERTIFICATION 
 

Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at any time the 

bidder learns that his certification was erroneous when he submitted his debarment certification 
or explanation that is file with the Department, or has become erroneous because of changed 
circumstances.  

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, 

participant, person, primary covered transaction, principal, proposal, and voluntarily excluded, 
as used in this provision, have the meanings set out in the Definitions and Coverage sections of 
the rules implementing Executive Order 12549. A copy of the Federal Rules requiring this 
certification and detailing the definitions and coverages may be obtained from the Contract 
Officer of the Department.  

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any 

lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or 
voluntarily excluded from participation in NCDOT contracts, unless authorized by the Department.  

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will 

include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction 
Contract (Form FHWA PR 1273) provided by the Department, without subsequent modification, 
in all lower tier covered transactions.  

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless he knows that the certification is erroneous. The bidder may decide 
the method and frequency by which he will determine the eligibility of his subcontractors.  

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this provision. The knowledge 
and information of a participant is not required to exceed that which is normally possessed by a 
prudent person in the ordinary course of business dealings.  

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to 
other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals:   
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or 
contract under a public transaction; violation of Federal or State antitrust statutes or commission 
of embezzlement, theft, forgery, bribery, falsification or destruction of records; making false 
statements; or receiving stolen property;  

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity 

(Federal, State or local) with commission of any of the offenses enumerated in paragraph b. of 
this certification; and  

 
d. Have not within a three-year period preceding this proposal had one or more public transactions 

(Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will show in 

his bid proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with 
this submittal. An explanation will not necessarily result in denial of participation in a contract.  
 
Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified 
bidder's bid being considered non-responsive. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Check here if an explanation is attached to this certification. 
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SUBSTITUTE FORM W-9 
VENDOR REGISTRATION FORM 

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION 
Pursuant to Internal Revenue Service (IRS) Regulations, vendors must furnish their Taxpayer Identification Number (TIN) to the State. If this number is not provided, you 
may be subject to a 20% withholding on each payment. To avoid this 20% withholding and to insure that accurate tax information is reported to the Internal Revenue 
Service and the State, please use this form to provide the requested information exactly as it appears on file with the IRS. 

INDIVIDUAL AND SOLE PROPRIETOR: ENTER NAME AS SHOWN ON SOCIAL SECURITY CARD 
CORPORATION OR PARTNERSHIP       : ENTER YOUR LEGAL BUSINESS NAME 

NAME:  

MAILING ADDRESS: STREET/PO BOX:  

CITY, STATE, ZIP:  

DBA / TRADE NAME (IF APPLICABLE):  
BUSINESS DESIGNATION: �INDIVIDUAL (use 

Social Security No.) 
�SOLE PROPRIETER (use SS No. or Fed ID 
No.) 

 

 �CORPORATION (use Federal ID No.) �PARTNERSHIP   (use Federal ID No.) 
 

 ����ESTATE/TRUST (use Federal ID no.) 
�STATE OR LOCAL GOVT. (use Federal ID 
No.) 

 

 ����OTHER / SPECIFY   

 
SOCIAL SECURITY NO.                                                                                                                             
                                          

     -    -         (Social Security #) 
OR 

FED.EMPLOYER IDENTIFICATION NO.    -               (Employer Identification #)

 
COMPLETE THIS SECTION IF PAYMENTS ARE MADE TO AN ADDRESS OTHER THAN THE ONE LISTED ABOVE: 

REMIT TO ADDRESS: STREET / PO BOX:  
CITY, STATE, ZIP: 

 

 
  
 

Participation in this section is voluntary.  You are not required to complete this section to become a registered vendor. The information below will in no way affect 
the vendor registration process and its sole purpose is to collect statistical data on those vendors doing business with NCDOT.  If you choose to participate, circle 
the answer that best fits your firm’s group definition. 

What is your firm’s ethnicity? (����Prefer Not To Answer,  ����African American,  ����Native American,  ����Caucasian American,  ����Asian American, 

����Hispanic American,   ����Asian-Indian American, ����Other:  ) 

 

What is your firm’s gender? (�Prefer Not to Answer,� Male, �Female)     Disabled-Owned Business?  (�Prefer Not to Answer,  �Yes,� No) 

IRS Certification 
Under penalties of perjury, I certify that: 

1. The number shown on this form is my correct taxpayer identification and 
2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the IRS that I am subject to backup 

withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding, and 
3. I am a U.S. person (including a U.S. resident alien). 
 

The IRS does not require your consent to any provision of this document other than the certifications required to avoid 
backup withholding. For complete certification instructions please see IRS FORM W-9 at http://www.irs.gov/pub/irs-
pdf/fw9.pdf . 

   
NAME (Print or Type)  TITLE (Print or Type) 

 

     
SIGNATURE  DATE  PHONE NUMBER 

To avoid payment delays, completed forms should be returned promptly to your local DOT office.
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Form DBE - IS 
Rev 01/07 

State of North Carolina 
Department of Transportation 

Subcontractor Payment Information 

Submit with Invoice To: District Engineer 
North Carolina Department of Transportation 
Division 6 / District 2 
P.O. Box 1150 
Fayetteville, NC    28302 

Firm Invoice No. 
Reference NC DOT PO / Contract Number 

WBS No. (State Project 
Date of Invoice 

Amount Paid To Date Paid To 
Subcontractor/ Subcontractor/ Subcontractor/ Subcontractor/ 

Invoice Subconsultant/ Subconsultant/ Subconsultant/ Subconsultant/ 
Line Item Payer Federal Material Supplier Material Supplier Material Supplier Material 
Reference Payer Name Tax Id Name Federal Tax Id This Invoice This Invoice 

Total Amount Paid to Subcontractor Firms $ 
Note: These documents are scanned into the NCDOT Fiscal Program. Please do not highlight or shade the figures. 

Certification of Firm 
I certify that this information accurately reflects actual payments made and the dates the payments were made to 
Subcontractors/ Subconsultants/Material Suppliers on the above referenced project. 

Signature Title 

Print Name Date 
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North Carolina Department of Transportation 

DIVISION CONTRACT BID FORM 
Work Order Number: 30001.92 
State Road Number:  1451 (Manchester Road) 

Cumberland County 

LINE ITEM SECT DESCRIPTION QTY UNIT UNIT 
PRICE 

AMOUNT 
BID 

10 0000100000-N SP Mobilization 1 LS   

30 0063000000-N SP Comprehensive Grading 1 LS   

40 0156000000-N SP Removal of Existing Asphalt 
Pavements 25 SY   

50 0372000000-E SP 18”  RC Pipe Culvert, Class III 64 LF   

60 0995000000-E SP Pipe Removal 40 LF   

70 1220000000-E SP Incidental Stone Base 25 Ton   

80 1231000000-E SP Shoulder Borrow 230 CY   

90 1308000000-E SP Milling Asphalt Paving, 0”  to 1.0”  267 SY   

100 1489000000-E 610 ACBC Type B 25.0 B 311 Ton   

110 1498000000-E 610 ACIC Type I 19.0 B 222 Ton   

120 1525000000-E 610 ACSC Type SF 9.5 A 303 Ton   

130 1575000000-E 620 Asphalt Binder, PG 64-22 44 Ton   

140 4685000000-E 1205 Thermoplastic Pavement  Marking 
Line (4”  - White - 90 mils) 1900 LF   

150 4686000000-E 1205 Thermoplastic Pavement  Marking 
Line (4”  -  White - 120 mils) 385 LF   

160 4686000000-E 1205 Thermoplastic Pavement  Marking 
Line (4”  - Yellow - 120 mils) 2605 LF   

170 4695000000-E 1205 Thermoplastic Pavement  Marking 
Line (8”  - Yellow - 90 mils) 550 LF   

180 4725000000-E 1205 Thermoplastic Pavement  Marking 
Symbol (90 mils) 4 Each   
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DIVISION CONTRACT BID FORM (Continued) 

LINE ITEM SECT DESCRIPTION QTY UNIT UNIT 
PRICE 

AMOUNT 
BID 

190 4900000000-N 1251 Permanent Raised Pavement 
Markers (Crystal/Red) 15 Each   

200 4900000000-N 1251 Permanent Raised Pavement 
Markers (Yellow/Yellow) 25 Each   

210 6084000000-E 1660 Seeding and Mulching 
(Permanent) 0.50 Acre   

 

The Contractor shall note that the above mentioned quantities are used only for determining the low 
responsible bidder. 

TOTAL BID FOR WORK ORDER NUMBER 30001.92 :  

NOTE:  Bids are required on all contingent items.  Any proposals which do not have a bid for 
contingent items will be considered non-responsive and will not be considered for award of contract. 

CONTINGENT ITEMS 

LINE ITEM SECT DESCRIPTION QTY UNIT UNIT 
PRICE 

AMOUNT 
BID 

220 0036000000-E SP Undercut Excavation 10 CY   

230 3656000000-E 876 Geotextile for Drainage, Type 2 100 SY   

240 6036000000-E SP Matting  for Erosion Control (8’ 
Excelsior) 100 SY   

250 6071010000-E SP Temporary Excelsior Wattle 100 LF   

260 6071020000-E SP Polyacrylamide (PAM) 1  LB   
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DIVISION CONTRACT BID FORM (continued) 

 
 
 
CONTRACTOR____________________________________________________________________________________ 
  
ADDRESS_________________________________________________________________________________________ 
 
Federal Identification Number___________________________Contractors License Number__            __    ___________ 
    
Authorized Agent_____________________________________Title  ______________________________   __________ 
 
Signature_______________________________________________________________Date_______________________ 
 
Witness______________________________________________Title_________________________________________ 
 
Signature_______________________________________________________________Date_______________________ 
 
 

THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION 
This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2012.  

Reviewed by______________________________________________              _  __________    _  (date) 
Division Proposals Engineer 

Accepted by  
NCDOT                              (date) 

Division Engineer 


